
SANDY SPRINGS- 
GEORGIA 

INVITATION TO BID #20-030 

MT. VERNON TO HILDEBRAND MULTIPURPOSE PATH T0062-2 

Pre-Bid Conference: 
October 23, 2019; 10 a.m. 
City Hall at City Springs 

Barfield Training Room- 2nd Floor 
1 Galambos Way 

Sandy Springs, GA 30328 

Bid Due Date: 
November 7, 2019; no later than 2:00 p.m. 

Bids will only be accepted online through the Bonfire Portal at 
https://sandysprings.bonfirehub.com/projects/view/19609. Any proposal submitted in any other 

format (email, paper, fax, mail, etc.) will not be accepted for any reason. 
General Information: 

1. All communications regarding this solicitation must be with the assigned Procurement 
Agent, Delores Hill, purchasing@sandyspringsga.gov. 

2. All questions or requests for clarification must be sent via Bonfire under Message - 
Opportunity Q&A https://sandysprings. bonfirehub.com/projects/view/ 19609. Questions are 
due no later than October 25, 2019; 5:00 p.m. Questions received after this date and time 
may not be answered. 

3. Questions and clarifications will be answered in the form of an addendum. Any addenda, 
schedule changes and other important information regarding the solicitation related to this 
solicitation will be posted on Bonfire website at 
https://sandysprings.bonfirehub.com/projects/view/19609. It is the Offerer's responsibility to 
check the Bonfire portal for any addendums or other communications related to this 
solicitation. 

4. The City of Sandy Springs is accepting sealed bids from highly qualified firms meaning a 
Prequalified Prime Contractor listed by the Georgia Department of Transportation, Office 
of Contract Administration for the 1TB 20-030, City of Sandy Springs, Mt. Vernon to 
Hildebrand Multipurpose Path T0062-2 for the Public Works Department. Bidders are 
required to submit a breakdown of the percentage of work of the Prime and of the 



subcontractors for review. Work will be done in accordance with Georgia Department of 
Transportation's (GDOT) Standard Drawings, Standard Specifications, and Pay Items Index 
as standards and specifications for the construction and completion of the work required. 

5. The selected contractor must be able to start work within ten {10) calendar days after the 
"Notice to Proceed" is issued. The time of completion for the project is one hundred thirty 
(130) calendar days from the date of the "Notice to Proceed." Section 108.08 of the State 
of Georgia Department of Transportation Standard Specifications Construction of 
Transportation Systems (current edition) shall be applied. 

6. The form of contract ("Model Contract") the City intends to execute with the selected 
contractor is included for your review. 

7. The City of Sandy Springs reserves the right to reject all bids and to waive technicalities and 
informalities, and to make award in the best interest of the City of Sandy Springs. 

8. The City of Sandy Springs is not responsible for any technical difficulties. It is highly 
recommended that all potential contractors submit their quotes prior to the due date of 
this solicitation. 



DEFINITIONS 

SSPWD: Sandy Springs Public Works Department 

GDOT: Georgia Department of Transportation 

ENGINEER: The Sandy Springs Director of Public Works or a duly authorized representative. 

ADA: Americans with Disabilities Act 

EA: Each 

GAL: Gallon 

LF: Lineal Feet 

LS: Lump Sum 

SY: Square Yard 

TN: Ton 

MUTCD: Manual on Uniform Traffic Control Devices 

OSHA: Occupational Safety and Health Administration 

FHWA: Federal Highway Administration 

AASHTO: American Association of State Highway and Transportation Officials 

CONTRACT DOCUMENTS: Contract Agreement, General Conditions, 
Special Provisions, Technical Specifications, 
Drawings and Plans, Bidding Documents 



CITY OF SANDY SPRINGS 

INVITATION TO BID #20-019 
MT. VERNON TO HILDEBRAND MULTIPURPOSE PATH T0062-2 

The City of Sandy Springs is accepting sealed bids from highly qualified firms meaning a Prequalified 
Prime Contractor listed by the Georgia Department of Transportation, Office of Contract 
Administration for the 1TB 20-030, City of Sandy Springs, Mt. Vernon to Hildebrand Multipurpose 
Path T0062-2 for the Public Works Department. Bidders are required to submit a breakdown of the 
percentage of work of the Prime and of the subcontractors for review. Work will be done in 
accordance with Georgia Department of Transportation's (GDOT) Standard Drawings, Standard 
Specifications, and Pay Items Index as standards and specifications for the construction and 
completion of the work required. 

All bidders must comply with all general and special requirements of the bid information and 
instructions enclosed herein. A Pre-Bid Conference will be held at Barfield Conference Room on 2nd 

Floor on October 23, 2019, 10:00 AM at the City of Sandy Springs, 1 Galambos Way, Sandy Springs, 
GA 30328. Deadline for questions from prospective contractors is October 25, 2019; 5:00 p.m. 
Questions received after this date and time may not be answered. 

The City of Sandy Springs reserves the right to reject all bids and to waive technicalities and 
informalities, and to make award in the best interest of the City of Sandy Springs. 

The selected contractor must be able to start work within ten (10) calendar days after the "Notice to 
Proceed" is issued. The time of completion for the project is one hundred thirty (130) calendar days 
from the date of the "Notice to Proceed." Section 108.08 of the State of Georgia Department of 
Transportation Standard Specifications Construction of Transportation Systems (current edition) shall 
be applied. 



BID FORM 
(Bidder to sign and return) 

TO: PURCHASING MANAGER 
CITY OF SANDY SPRINGS 
SANDY SPRINGS, GEORGIA 30350 

Ladies and Gentlemen: 

In compliance with your Invitation To Bid, the undersigned, hereinafter termed the Bidder, proposes 
to enter into a Contract with the City of Sandy Springs, Georgia, to provide the necessary machinery, 
tools, apparatus, other means of construction, and all materials and labor specified in the Contract 
Documents or as necessary to complete the Work in the manner therein specified within the time 
specified, as therein set forth, for: 

MT. VERNON TO HILDEBRAND MULTIPURPOSE PATH T0062-2 

The Bidder has carefully examined and fully understands the Contract, Specifications, and other documents 
hereto attached, has made a personal examination of the Site of the proposed Work, has satisfied himself as 
to the actual conditions and requirements of the Work, and hereby proposes and agrees that if his bid is 
accepted, he will contract with the City of Sandy Springs in full conformance with the Contract Documents. 

Unless otherwise directed, all work performed shall be in accordance with the Georgia Department of 
Transportation Standard Specifications, Construction of Transportation Systems (current edition). All materials 
used in the process of completion of the work included in the Contract will be furnished from Georgia 
Department of Transportation certified suppliers only. 

It is the intent of this Bid to include all items of construction and all Work called for in the Specifications, or 
otherwise a part of the Contract Documents. 

In accordance with the foregoing, the undersigned proposes to furnish and construct the items listed in the 
attached Bid schedule for the unit prices stated. 

The Bidder agrees that the cost of any work performed, materials furnished, services provided or expenses 
incurred, which are not specifically delineated in the Contract Documents but which are incidental to the 
scope, intent, and completion of the Contract, shall be deemed to have been included in the prices bid for the 
various items scheduled. 

The Bidder further proposes and agrees hereby to promptly commence the Work with adequate forces and 
equipment within ten (10) calendar days from receipt of Notice to Proceed and to complete all Work within 
one hundred thirty (130) calendar days from the initial Notice to Proceed. 

The Bidder shall be responsible for installing and maintaining the "Best Management Practices" (BMP's) 



throughout the term of the project. 

Attached hereto is an executed Bid Bond (bond only: certified checks or other forms are not acceptable)) 
_________ in the amount of Dollars ($ Five Percent of Amount Bid). 

If this bid shall be accepted by the City of Sandy Springs and the undersigned shall fail to execute a satisfactory 
contract in the form of said proposed Contract, and give satisfactory Performance and Payment Bonds, or 
furnish satisfactory proof of carriage of the insurance required within ten days from the date of Notice of 
Award of the Contract, then the City of Sandy Springs may, at its option, determine that the undersigned 
abandoned the Contract and there upon this bid shall be null and void, and the sum stipulated in the attached 
Bid Bond or certified check shall be forfeited to the City of Sandy Springs as liquidated damages. 
Bidder acknowledges receipt of the following addenda: 

Addendum No. Date Received 

Bidder further declares that the full name and resident address of Bidder's Principal is as follows: 
Signed, sealed, and dated this day of _ 

Bidder _ 

Company Name 

Seal 

Bidder Mailing Address: 

By: _ 

Title: _ 

By: _ 

Title: _ 



BIDDING INSTRUCTIONS 

The following items should be returned with the bid documents. 

• City Bid Schedule and City Bid Form 
• Bid Bond* 
• Applicable Compliance Specifications Sheets 
• Applicable Addenda Acknowledgement 
• Affidavit Verifying Status for City Public Benefit Application* 
• Contractor Affidavit under O.C.G.A. § 13-10-91(b)(l)* 
• Qualifications Signature and Certification 
• Corporate Certificate* 
• List of Subcontractors* 

*These pages can be found in the Appendices' section of the Sample Contract. 



BONDING REQUIREMENTS 

Each bid must be accompanied with a BID BOND (bond only: certified checks or other forms are not 
acceptable) in an amount equal to five percent (5%) of the base bid, payable to the City of Sandy Springs. 
Said bid bond guarantees the bidder will enter into a contract to construct the project strictly within the 
terms and conditions stated in this bid and in the bidding and contract documents, should the construction 
contract be awarded. 

The Successful Bidder shall be required to furnish a bond for the faithful performance on the contract and a 
bond to secure payment of all claims for materials furnished and/or labor performed in performance of the 
project, both in amounts equal to one hundred percent (100%) of the contract price. 

The Successful Bidder shall also be required to furnish a Maintenance Bond, in the amount of one-third (1/3) 
of the contract price, guaranteeing the repair or replacement caused by defective workmanship or materials 
for a period of one (1) year from the completion of construction. 

Bonds shall be issued by a corporate surety appearing on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to do business in the State of Georgia. 

Date of Bond must not be prior to date of Contract. If Contractor is a Partnership, all partners shall execute 
Bond. 



BID BOND 
(BID BOND TO BE RETURNED WITH BID) 

KNOW ALL MEN BY THESE PRESENTS, THAT _ 

(Name of Contractor) ------------- 
(Address of Contractor) at ------------------------- 
(Corporation, Partnership and or Individual) hereinafter called Principal, and _ 

(Name of Surety) 

(Address of Surety 

A corporation of the State of _, and a surety authorized by law to do business in the State 
of Georgia, hereinafter called Surety, are held and firmly bound unto 

City of Sandy Springs Georgia 
1 Galambos Way, Sandy Springs, Georgia 30328 

herein after referred to as Obligee, in the penal sum of Dollars ($ 
_______ ) in lawful money of the United States, for the payment of which sum well and truly to be 
made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by 
these presents. 

WHEREAS, the Principal is about to submit, or has submitted, to the City of Sandy Springs, Georgia, a proposal 
for furnishing materials, labor and equipment for: 

/TB 20-030, City of Sandy Springs, Mt. Vernon Multipurpose Path Project T0062 

WHEREAS, the Principal desires to file this Bond in accordance with law in lieu of a certified Bidder's check 
otherwise required to accompany this Proposal. 

NOW, THEREFORE, the conditions of this obligation are such that if the bid is accepted, the Principal shall 
within ten days after receipt of notification of the acceptance execute a Contract in accordance with the Bid 
and upon the terms, conditions, and prices set forth in the form and manner required by the City of Sandy 
Springs, Georgia, and execute a sufficient and satisfactory Performance Bond and Payment Bond payable to 
the City of Sandy Springs, Georgia, each in an amount of 100% of the total Contract Price, in form and with 
security satisfactory to said the City of Sandy Springs, Georgia, and otherwise, to be and remain in full force 
and virtue in law; and the Surety shall, upon failure of the Principal to comply with any or all of the foregoing 
requirements within the time specified above, immediately pay to the City of Sandy Springs, Georgia, upon 
demand, the amount hereof in good and lawful money of the United States of America, not as a penalty, but 
as liquidated damages. 

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant, to and 
in accordance with the applicable provisions of the Official Code of Georgia Annotated, as Amended, including, 



but not limited to, O.C.G.A. § 36-91-1, et. seq., and is intended to be and shall be constructed as a bond in 
compliance with the requirements thereof. 
Signed, sealed, and dated this day of A.O., 20 __ 

ATTEST: 

(Principal Secretary) 

(SEAL) 

(Principal) 

BY: ----------- 

(Witness to Principal) (Address) 

(Address) 

(Surety) 

ATTEST 

BY: _ 
(Attorney-in-Fact) and Resident Agent 

(Attorney-in-Fact) 

(Seal) 

(Address) 

(Witness as to Surety) 

(Address) 



QUALIFICATIONS SIGNATURE AND CERTIFICATION 
(Bidder to sign and return) 

I certify that this offer is made without prior understanding, agreement, or connection with any 
corporation, firm, or person submitting a proposal for the same materials, supplies, equipment, or 
services and is in all respects fair and without collusion or fraud. I understand collusive bidding is a 
violation of State and Federal Law and can result in fines, prison sentences, and civil damage awards. 
I agree to abide by all conditions of the proposal and certify that I am authorized to sign this proposal 
for the proposer. I further certify that the provisions of the Official Code of Georgia Annotated, 
Sections 45-10-20 et. seq., have not been violated and will not be violated in any respect. 

Authorized Signature Date _ 

Print/Type Name _ 

Email Address -------------------------- 
Print/Type Company Name Here _ 



SANDY SPRINGS .. 
GEORGIA 

CONTRACT AGREEMENT 

For 

MT. VERNON TO HILDEBRAND MULTIPURPOSE PATH T0062-2 
("Project") 

Between 

CITY OF SANDY SPRINGS, GEORGIA 
("City") 

and 

("Contractor") 

1TB # 20-030 
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CONTRACT AGREEMENT 

This Agreement is made by and between the City of Sandy Springs, a political subdivision of the 
State of Georgia (hereinafter referred to as the City) and _, (hereinafter 
referred to as the Contractor) under seal for construction of the 1TB 20-030, City of Sandy Springs, 
Mt. Vernon Hwy Multipurpose Streetscape Project T0062 (hereinafter referred to as the Project); 

WHEREAS, the Contractor desires to enter into this Agreement for construction of the Project 
and has represented to the City that it is qualified (meaning a Prequalified Prime Contractor listed 
by the Georgia Department of Transportation, Office of Contract Administration) and experienced 
to provide such services necessary for construction of the Project (the City requires that the 
Contractor and to comply with all federal, state and local legal requirements imposed on the Project 
as the result of federal funding and the City has relied on such representation); 

NOW, THEREFORE, in consideration of the mutual promises and covenants contained herein, 
it is agreed by and between the Contractor and the City as follows: 

ARTICLE I 

THE CONTRACT AND THE CONTRACT DOCUMENTS 

1.1 The Contract 

1.1.1 The Contract between the City and the Contractor, of which this Agreement is a part, consists 
of the Contract Documents. It shall be effective on the date this Agreement is executed by the last 
party to execute it. 

1.2 The Contract Documents 

1.2.1 The Contract Documents consist of this Agreement, General Conditions, Special Provisions, the 
Technical Specifications, the Drawings and Plans, Bidding Documents, all Change Orders and Field 
Orders issued hereafter, the base bid made by the Contractor in response to the City's Invitation for 
Bid No. 20~030 (the "Bid"), and any other amendments hereto executed by the parties 
hereafter, together with the following (if any): 

Documents not enumerated in this Paragraph 1.2 are not Contract Documents and do not form a part 
of this Contract. 



1.3 Entire Agreement 

1.3.1 The Contract Documents constitute the entire and exclusive agreement between the City and 
the Contractor with reference to the Project. 

1.4 Subletting, Assignment, or Transfer 

1.4.1 It is understood by the parties to this Agreement that the Work of the Contractor is considered 
personal by the City. The Contractor agrees not to assign, sublet, or transfer any or all of its interest 
in this Agreement without prior written approval of the City. 

1.4.2 The City reserves the right to review all subcontracts prepared in connection with the 
Agreement, and the Contractor agrees that it shall submit to the City proposed subcontract 
documents together with Subcontractor cost estimates for the City's review and written concurrence 
in advance oftheir execution. 

1.4.3 All subcontracts in the amount of $10,000.00 or more shall include the provisions set forth in 
this Agreement. 

1.5 No Privity with Others 

1.5.1 Nothing contained in this Contract shall create, or be interpreted to create, privity or any other 
contractual agreement between the City and any person or entity other than the Contractor. 

1.6 Intent and Interpretation 

1.6.1 The intent of this Contract is to require complete, correct and timely execution of the Work. 
Any Work that may be required, implied or inferred by the Contract Documents, or any one or more 
of them, as necessary to produce the intended result shall be provided by the Contractor for the 
Contract Price, as hereinafter defined. 

1.6.2 This Contract is intended to be an integral whole and shall be interpreted as internally 
consistent. What is required by any one Contract Document shall be considered as required by the 
Contract. 

1.6.3 When a word, term or phrase is used in this Contract, it shall be interpreted or construed, first, 
as defined herein; second, if not defined, according to its generally accepted meaning in the 
construction industry; and third, if there is no generally accepted meaning in the construction 
industry, according to its common and customary usage. 

1.6.4 The words include, includes, or including, as used in this Contract, shall be deemed to be 
followed by the phrase, without limitation. 

1.6.5 The specification herein of any act, failure, refusal, omission, event, occurrence or condition 
as constituting a material breach of this Contract shall not imply that any other, non-specified act, 



failure, refusal, omission, event, occurrence or condition shall be deemed not to constitute a material 
breach of this Contract. 

1.6.6 Words or terms used as nouns in this Contract shall be inclusive of their singular and plural 
forms, unless the context of their usage clearly requires a contrary meaning. 

1.6.7 The Contractor shall have a continuing duty to read, carefully study and compare each of the 
Contract Documents, the shop drawings and the product data and shall give written notice to the City 
of any inconsistency, ambiguity, error or omission which the Contractor may discover with respect to 
these documents before proceeding with the affected Work. The issuance or the express or implied 
approval by the City of the Contract Documents, shop drawings or product data shall not relieve the 
Contractor of the continuing duties imposed hereby, nor shall any such approval be evidence of the 
Contractor's compliance with this Contract. HOWEVER, THE CITY MAKES NO REPRESENTATION OR 
WARRANTY OF ANY NATURE WHATSOEVER TO THE CONTRACTOR CONCERNING THE DOCUMENTS 
FOR THE PROJECT, INCLUDING THE DRAWINGS AND SPECIFICATIONS FOR THE PROJECT. By the 
execution hereof, the Contractor acknowledges and represents that it has received, reviewed and 
carefully examined such documents, has found them to be complete, accurate, adequate, consistent, 
coordinated and sufficient for construction, and that the Contractor has not, does not, and will not 
rely upon any representation or warranties by the City concerning such documents as no such 
representation or warranties have been or are hereby made. 

1.6.8 Neither the organization of any of the Contract Documents into divisions, sections, 
paragraphs, articles, (or other categories), nor the organization or arrangement of the design, shall 
control the Contractor in dividing the Work or in establishing the extent or scope of the Work to be 
performed by Subcontractors. 

1.7 Ownership of Contract Documents 

1.7.1 The Contractor may be provided, have access to or become aware of the City's Confidential 
Information including the City's strategic plans, employee data, customer data and other technical 
and business information of the City (collectively referred to as the "Confidential Information"). The 
term Confidential Information includes the deliverables as well as all information generated by the 
Contractor that contains, references or is derived from the Confidential Information and the Services 
including, without limitation, the Contractor's summaries, analysis, extracts, working papers and 
notes relating to the Services and the Deliverables (referred to as the "Working Papers"). The 
Contractor agrees not to disclose the Confidential Information to third parties without the prior 
written approval of the City and not to make use of the Confidential Information other than as needed 
to perform the Services. The Contractor further agrees that it will only disclose the Confidential 
Information to its personnel on a need-to-know basis solely for the performance of the Services and 
will protect the Confidential Information with the same degree of care that the Contractor uses to 
protect its own confidential information, but no less than reasonable care or as the various laws may 
require or impose. 

All Confidential Information as well as other documents, data and information provided to the 
Contractor by the City is and will remain the property of the City to the extent that it was the property 



of the City at the time it was provided to the Contractor. 

All Confidential Information shall be returned to the City by the Contractor within five (S) business 
days of the completion of the Services under this Contract. The Contractor will keep no copies of the 
Confidential Information except that the Contractor may retain one copy of the Working Papers as 
required by law, regulation, professional standards or reasonable business practice. If requested by 
the City, an officer of the Contractor will certify in writing that, to the best of his/her knowledge, 
information and belief, all Confidential Information and all copies thereof (except for one copy of the 
Working Papers) have been delivered to the City or destroyed. 

The Contract Documents, and each of them, shall remain the property of the City. The Contractor shall 
have the right to keep one record set of the Contract Documents upon completion of the Project; 
provided, however, that in no event shall Contractor use, or permit to be used, any or all of such 
Contract Documents on other projects without the City's prior written authorization. 

1.8 Hierarchy of Contract Documents 

1.8.1 In the event of any conflict, discrepancy, or inconsistency among any of the Contract 
Documents, the following hierarchy shall control: (a) as between figures given on drawings and the 
scaled measurements, the figures shall govern; (b) as between large scale drawings and small scale 
drawings, the large scale shall govern; (c) as between drawings and specifications, the requirements 
of the specifications shall govern; (d) as between the Contract Agreement and General and the 
specifications, the requirements of the Contract Agreement shall govern. As set forth herein above, 
any and all conflicts, discrepancies, or inconsistencies shall be immediately reported to the City in 
writing by the Contractor. 

ARTICLE II 

THE WORK 

2.1 Contractor Responsibility 

2.1.1 The Contractor shall perform all of the Work required, implied or reasonably inferable from, 
this Contract. 



2.2 "Work" Defined 

2.2.1 The term Work shall mean whatever is done by or required of the Contractor to perform and 
complete its duties under this Contract, including the following: construction of the whole or a 
designated part of the Project; furnishing of any required surety bonds and insurance; and the 
provision or furnishing of labor, supervision, services, materials, supplies, equipment, fixtures, 
appliances, facilities, tools, transportation, storage, power, permits and licenses required of the 
Contractor, fuel, heat, light, cooling and all other utilities as required by this Contract. The Work to 
be performed by the Contractor is generally described in Exhibit A, SCOPE OF SERVICES, attached 
hereto and incorporated herein. 

2.3 Review of Work 

2.3.1 Authorized representatives of the City, GDOT, and affected federal agencies may at all 
reasonable times review and inspect the activities and data collected under the terms of the Contract 
and any amendments thereto, including but not limited to, all reports, drawings, studies, 
specifications, estimates, maps, and computations, prepared by or for the City. 

2.4 Workday and Restrictions, Suspension and Interruption 

2.4.1 Normal workday for the Work shall be from 8:00 A.M. to 5:00 P.M. and the normal work week 
shall be Monday through Friday. The City will consider extended workdays or work weeks upon 
written request on a case-by-case basis. The City may restrict work hours in certain locations or at 
certain times of the day. No work will be allowed on national holidays (i.e., Memorial Day, July 4th, 
Labor Day, etc.). The City may order the Contractor in writing to suspend, delay or interrupt all or any 
part of the Work for such period of time as it may determine appropriate for the convenience of the 
City. The time for completion of the Work shall be extended by the number of days the Work is 
suspended. The City shall not be responsible for any claims, damages or costs stemming from any 
delay of the Project. 

2.5 Work to be performed by the Prime Contract 

2.5.1 Bidders are required to submit a breakdown of the percentage of work of the Prime and of 
the subcontractors for review. 

2.5.2 The Contractor shall identify which tasks shall be self-performed. 

ARTICLE Ill 

CONTRACT TIME 

3.1 Time and Liquidated Damages 



3.1.1 The Contractor shall not proceed to furnish such services and the City shall not become 
obligated to pay for same until a written authorization to proceed ("Notice to Proceed") has been sent 
to the Contractor from the City. The Contractor shall commence the Work no later than ten (10) days 
after the effective date of the Notice to Proceed and shall achieve Substantial Completion of the Work, 
as hereinafter defined, no later than one hundred and thirty (130) Calendar Days, in accordance with 
the Contract Documents. One hundred and thirty (130) Calendar Days from the date on which the 
Work is permitted to proceed, through the date set forth for Substantial Completion, shall constitute 
the Contract Time. The Work shall be carried on expeditiously, it being understood, however, that 
this Agreement may be extended or continued in force by the parties hereto in writing as provided 
herein. 

3.1.2 The Contractor shall pay the City the sum of $500.00 per day for each and every calendar day 
of unexcused delay in achieving Substantial Completion beyond the date set forth herein for 
Substantial Completion of the Work. Any sums due and payable hereunder by the Contractor shall be 
payable, not as a penalty, but as liquidated damages representing an estimate of delay damages likely 
to be sustained by the City, estimated at or before the time of executing this Contract. When the City 
reasonably believes that Substantial Completion will be inexcusably delayed, the City shall be entitled, 
but not required, to withhold from any amounts otherwise due the Contractor an amount then 
believed by the City to be adequate to recover liquidated damages applicable to such delays. If and 
when the Contractor overcomes the delay in achieving Substantial Completion, or any part thereof, 
for which the City has withheld payment, the City shall promptly release to the Contractor those funds 
withheld, but no longer applicable, as liquidated damages. 

3.2 Substantial Completion 

3.2.1 Substantial Completion shall mean the stage of the work when Sandy Springs has determined 
all pay items are sufficiently complete allowing the newly constructed facilities to be used for their 
intended purpose. Partial use or occupancy of the Project shall not result in the Project being deemed 
substantially complete, and such partial use or occupancy shall not be evidence of Substantial 
Completion. 

3.3 Time is of the Essence 

3.3.1 All limitations of time set forth in the Contract Documents are of the essence of this Contract. 

ARTICLE IV 

CONTRACT PRICE 

4.1 The Contract Price 

4.1.1 The total contract amount for the Project (the "Contract Price") shall be as set forth in the bid 
schedule ("Bid Schedule") attached hereto as EXHIBIT B, BID SCHEDULE and incorporated herein. 
Payment to the Contractor pursuant to the Bid Schedule is full payment for the complete scope of 
services. The Contract Price shall not be modified except by Change Order as provided in this Contract. 



ARTICLE V 

PAYMENT OF THE CONTRACT PRICE 

5.1 Bid Schedule 

5.1.1 The Contractor shall invoice and be paid pursuant to the Bid Schedule contained in the 
Contract Documents. 

5.2 Payment Procedure 

5.2.1 The City shall pay the Contract Price to the Contractor as provided below. 

5.2.2 Based upon the Contractor's invoices for payment submitted to the City, the City shall make 
progress payments to the Contractor on account of the Contract Price. 

5.2.3 On or before the ...filh_ day of each month after commencement of the Work, the Contractor 
shall submit an invoice for Work satisfactorily completed as evaluated by an inspector representing 
the City pursuant to the Bid Schedule. The invoice shall be in such form and manner, and with such 
supporting data and content, as the City may require. Therein, the Contractor may request payment 
for ninety percent (90%) of that portion of the Contract Price properly allocable to Contract 
requirements properly provided, labor, materials and equipment properly incorporated into the Work 
plus ninety percent (90%) of that portion of the Contract Price properly allocable to materials or 
equipment properly stored on-site (or elsewhere if approved in advance in writing by the City) for 
subsequent incorporation into the Work, less the total amount of previous payments received from 
the City. Payment for stored materials and equipment shall be conditioned upon the Contractor's 
proof satisfactory to the City, that the City has title to such materials and equipment and shall include 
proof of required insurance. Such invoice shall be signed by the Contractor and shall constitute the 
Contractor's representation that the Work has progressed to the level for which payment is requested 
in accordance with the Schedule of Work, that the Work has been properly installed or performed in 
full accordance with this Contract, and that the Contractor knows of no reason why payment should 
not be made as requested. Thereafter, the City will review the invoice and may also review the Work 
at the Project Site or elsewhere to determine whether the quantity and quality of the Work is as 
represented in the invoice and is as required by this Contract. The City shall make partial payments 
on account of the Contract Price to the Contractor within thirty (30) days following receipt of each 
invoice. The amount of each partial payment shall be the amount approved for payment less such 
amounts, if any, otherwise owing by the Contractor to the City or which the City shall have the right 
to withhold as authorized by this Contract. The City shall not be precluded from the exercise of any 
of its rights as set forth in Paragraph 5.3 herein below; PROVIDED, HOWEVER, that when fifty (50) 
percent of the Contract value, including Change Orders and other additions to the Contract value, 
provided for by the Contract Documents is due, and the manner of completion of the Contract Work 
and its progress are reasonably satisfactory to the City, the City shall withhold no more retainage. At 
the discretion of the City, and with the approval of the Contractor, the retain age of any Subcontractor 
may be released separately as the Subcontractor completes its Work. If, however, after discontinuing 



the retention, the City determines that the Work is unsatisfactory or has fallen behind schedule, 
retention may be resumed at the previous level. If retention is resumed by the City, the Contractor 
and Subcontractors shall be entitled to resume withholding retain age accordingly. The rights of the 
City set forth herein to retain age are in addition to all of the other rights and remedies of the City set 
forth in this Agreement. 

5.2.4 The Contractor warrants that upon submittal of an invoice, all Work for which payments have 
been received from the City shall be free and clear of liens, claims, security interest or other 
encumbrances in favor of the Contractor or any other person or entity whatsoever. 

5.2.5 The Contractor shall promptly pay each Subcontractor out of the amount paid to the 
Contractor on account of such Subcontractor's Work, the amount to which such Subcontractor is 
entitled. In the event the City becomes informed that the Contractor has not paid a Subcontractor as 
herein provided, the City shall have the right, but not the duty, to issue future checks in payment to 
the Contractor of amounts otherwise due hereunder naming the Contractor and such Subcontractor 
as joint payees. Such joint check procedure, if employed by the City, shall create no rights in favor of 
any person or entity beyond the right of the named payees to payment of the check and shall not be 
deemed to commit the City to repeat the procedure in the future. 

5.2.6 No progress payment, nor any use or occupancy of the Project by the City, shall be interpreted 
to constitute an acceptance of any Work not in strict accordance with this Contract. 

5.3 Withheld Payment 

5.3.1 The City may decline to make payment, may withhold funds, and, if necessary, may demand 
the return of some or all of the amounts previously paid to the Contractor, to protect the City from 
loss because of: 

(a) defective Work not remedied by the Contractor or, in the opinion of the City, unlikely 
to be remedied by the Contractor; 

(b) claims of third parties against the City or the City's property; 

(c) failure by the Contractor to pay Subcontractors or others in a prompt and proper 
fashion; 

(d) evidence that the balance of the Work cannot be completed in accordance with the 
Contract for the unpaid balance of the Contract Price; 

(e) evidence that the Work will not be completed in the time required for substantial or 
final completion; 

(f) persistent failure to carry out the Work in accordance with the Contract; 

(g) damage to the City or a third party to whom the City is, or may be, liable. 



In the event that the City makes written demand upon the Contractor for amounts previously 
paid by the City as contemplated in this Subparagraph 5.3.1, the Contractor shall promptly comply 
with such demand. 

5.4 Punch List 

5.4.1 When the Contractor believes that the Work is substantially complete, the Contractor shall so 
notify the City in writing. If the City deems the work is substantially complete, the City shall make a 
preliminary final inspection of the Project and shall submit to the Contractor a list of items to be 
completed or corrected (the "Punch List"). The Contractor shall complete all items on the Punch List 
within twenty-one (21) calendar days from the date of issuance of the Punch List by the City. If the 
Contractor is already in liquidated damages, as herein provided, prior to beginning the Punch List, 
then liquidated damages will be postponed for the twenty-one (21} calendar days. Once the twenty­ 
one (21) calendar days expire, then liquidated damages will continue to accrue. In any case, once the 
twenty-one (21) calendar days expire after the Punch List is submitted to the Contractor, then 
liquidated damages will be assessed. 

5.5 Completion and Final Payment 

5.5.1 When all of the Work is finally complete and the Contractor is ready for a final inspection, the 
Contractor shall notify the City thereof in writing. Thereupon, the City will make final inspection of 
the Work and, if the Work is complete in full accordance with this Contract and this Contract has been 
fully performed, the Contractor is entitled to the remainder of the unpaid Contract Price as hereinafter 
provided in Subparagraph 5.5.3. Guarantees required by the Contract shall commence on the date of 
final completion of the Work. 

5.5.1.1 If the Contractor fails to achieve final completion within the time fixed therefor by the City, 
the Contractor shall pay the City the sum of$ 500.00 (as stipulated in GDOT Standard 
Specifications 108.08} per day for each and every calendar day of unexcused delay in achieving final 
completion beyond the date set forth herein for final completion of the Work. Any sums due and 
payable hereunder by the Contractor shall be payable, not as a penalty, but as liquidated damages 
representing an estimate of delay damages likely to be sustained by the City, estimated at or before 
the time of executing this Contract. When the City reasonably believes that final completion will be 
delayed without excuse, the City shall be entitled, but not required, to withhold from any amounts 
otherwise due the Contractor an amount then believed by the City to be adequate to recover 
liquidated damages applicable to such delays. If and when the Contractor overcomes the delay in 
achieving final completion, or any part thereof, for which the City has withheld payment, the City shall 
promptly release to the Contractor those funds withheld, but no longer applicable, as liquidated 
damages. 

5.5.2 The Contractor shall not be entitled to final payment unless and until it submits to the City 
all documents required by the Contract, including, but not limited to, its affidavit that all payrolls, 
invoices for materials and equipment, and other liabilities connected with the Work for which the 
City, or the City's property might be responsible, have been fully paid or otherwise satisfied; releases 



and waivers of lien from all Subcontractors of the Contractor and of any and all other parties required 
by the City; consent of Surety, if any, to final payment. If any third party fails or refuses to provide a 
release of claim or waiver of lien as required by the City, the Contractor shall furnish a bond 
satisfactory to the City to discharge any such lien or indemnify the City from liability. 

5.5.3 Upon a determination by an inspector representing the City that the Work is complete in full 
accordance with this Contract, the City shall pay the Contractor an amount sufficient to increase total 
payments to the Contractor to one hundred percent (100%) of the Contract Price less two hundred 
percent (200%) of the reasonable cost as determined by the City for completing all incomplete Work, 
correcting and bringing into conformance all defective and nonconforming Work, and handling all 
unsettled claims. 

The City shall make final payment of all sums due the Contractor within thirty (30) days of final 
completion of the Project as determined by an inspector representing the .City. 

5.5.4 Acceptance of final payment shall constitute a waiver of all claims against the City by the 
Contractor except for those claims previously made in writing against the City by the Contractor, 
pending at the time of final payment, and identified in writing by the Contractor as unsettled at the 
time of its request for final payment. 

ARTICLE VI 

THE CITY 

6.1 City Responsibility 

6.1.1 Excluding permits and fees normally the responsibility of the Contractor, the City shall obtain 
all approvals, easements, and the like required for construction and shall pay for necessary 
assessments and charges required for construction, use or occupancy of permanent structures or for 
permanent changes in existing facilities. 

6.2 Right to Stop Work 

6.2.1 If the Contractor persistently fails or refuses to perform the Work in accordance with this 
Contract, the City may order the Contractor to stop the Work, or any described portion thereof, until 
the cause for stoppage has been corrected no longer exists, or the City orders that Work be resumed. 
In such event, the Contractor shall immediately obey such order. 

6.3 City's Right to Carry Out Work 

6.3.1 If the City determines to order the Contractor to stop the Work under the provisions of 
Paragraph 6.2, the City shall provide notice to the Contractor and the Contractor's surety under the 
performance bond that they have seven (7) days to provide adequate assurance to the City that the 
cause of such stoppage will be eliminated or corrected and provide the City with a plan to remedy the 
cause of such Work stoppage. If the Contractor and the surety fail within seven (7) days of such Work 



stoppage to provide such assurance, then the City may, without prejudice to any other rights or 
remedies the City may have against the Contractor, proceed to carry out the remedies necessary to 
eliminate or correct the cause of such Work stoppage. Upon proceeding to perform or cause to be 
performed any corrective actions, the City shall provide notice to the Contractor and the surety of 
action being taken by the City. In such a situation, an appropriate Change Order shall be issued 
deducting from the Contract Price the cost of correcting the subject deficiencies. If the unpaid portion 
of the Contract Price is insufficient to cover the amount due the City, the Contractor and the surety 
shall be responsible for paying the difference to the City. 

ARTICLE VII 

THE CONTRACTOR 

7.1 Duties with Respect to Documents 

7.1.1 The Contractor is again reminded of its continuing duty set forth in Subparagraph 1.6.7. The 
Contractor shall perform no part of the Work at any time without adequate Contract Documents or, 
as appropriate, approved shop drawings, product data or samples for such portion of the Work. If the 
Contractor performs any of the Work knowing it involves a recognized error, inconsistency or omission 
in the Contract Documents without such notice to the City, the Contractor shall bear responsibility for 
such performance and shall bear the cost of correction. 

7 .2 Manner of Performance 

7.2.1 The Contractor shall perform the Work strictly in accordance with this Contract. 

7 .3 Supervision 

7.3.1 The Contractor shall supervise and direct the Work using the Contractor's best skill, effort 
and attention. The Contractor shall be responsible to the City for any and all acts or omissions of the 
Contractor, its employees and others engaged in the Work on behalf of the Contractor. 

7.4 Compliance 

7.4.1 Equal Employment Opportunity 

During performance of this Agreement, Contractor shall not discriminate against any employee or 
applicant for employment because of race, color, religion, sex, sexual orientation, gender, national 
origin, age, disability, or military or veteran status, or any other status or classification protected by 
applicable federal, state and local laws. This practice shall apply to all terms and conditions of 
employment, including but not limited to, hiring, placement, promotion, termination, layoff, recall, 
transfer, leave of absence, compensation, and training. 

Contractor shall undertake equal employment opportunity efforts to ensure that applicants and 
employees are treated without regard to their race, color, religion, sex, sexual orientation, gender, 



national origin, age, disability, or military or veteran status, or any other status or classification 
protected by applicable federal, state and local laws. Contractor's equal employment opportunity 
efforts shall include, but not be limited to, all terms and conditions of employment, including but not 
limited to, hiring, placement, promotion, termination, layoff, recall, transfer, leave of absence, 
compensation, and training. 

Contractor will, in all solicitations or advertisements for employees placed by, or on behalf of 
Contractor, state that all qualified applicants will receive consideration for employment without 
regard to their race, color, religion, sex, sexual orientation, gender, national origin, age, disability, or 
military or veteran status, or any other status or classification protected by applicable federal, state 
and local laws. 

Contractor will cause the foregoing provisions to be inserted in all subcontracts for any work covered 
by the Agreement so that such provisions will be binding upon each subcontractor, provided that the 
foregoing provisions shall not apply to contracts or subcontracts for standard commercial supplies or 
raw materials. 

7.4.2 The Contractor's performance of the Work shall comply with all federal and state legal 
requirements imposed on GDOT including specifically, but not limited to, the provisions governing 
GDOT's authority to contract, Sections 32-2-60 through 32-2-77 of the Official Code of Georgia 
Annotated; GDOT's Rules and Regulations Governing the Prequalification of Prospective Bidders, 
Chapter 672-5; and GDOT's Standard Specifications, Construction of Transportation Systems (current 
edition), and Special Provisions modifying them, except as noted in the General Conditions to the 
Contract including in the Contract Documents. The Contractor shall require all subcontracts for 
construction of the Project to incorporate the requirements of this Subparagraph. 

7.4.3 The Contractor shall comply with and shall require its Subcontractors to comply with the 
regulations for compliance with Title VI of the Civil Rights Act of 1964, as amended, and 23 CFR 200, 
as stated in EXHIBIT D, NOTICE TO CONTRACTORS - COMPLIANCE WITH TITLE VI OF THE CIVIL RIGHTS 
ACT OF 1964, attached hereto and incorporated herein. 

7.4.4 The Contractor shall certify that the provisions of Section 50-24-1 through 50-24-6 of the 
Official Code of Georgia Annotated relating to the "Drug-Free Workplace Act" have been complied 
with in full, in the form attached hereto as EXHIBIT E, CERTIFICATION OF SPONSOR - DRUG-FREE 
WORKPLACE, and incorporated herein. 

7.4.5 The Contractor shall execute a certification and shall cause all Subcontractors to execute a 
certification in the form of EXHIBIT F, CERTIFICATION OF CONTRACTOR - GEORGIA SECURITY AND 
IMMIGRATION COMPLIANCE ACT, attached hereto and incorporated herein. Pursuant to the 
certification, Contractor agrees to comply with all applicable requirements of the Georgia Security 
and Immigration Compliance Act of 2006 as codified in O.C.G.A. Sections 13-10-90 and 13-10-91 and 
regulated in Chapter 300-10-1 of the Rules and Regulations of the State of Georgia, "Public Employers, 
Their Contractors and Subcontractors Required to Verify New Employee Work Eligibility Through a 
Federal Work Authorization Program," accessed at http://www.dol.state.ga.us. 



7.4.6 The Contractor shall comply with and shall require its Subcontractors to comply with Section 
25-9-1, et seq. of the Georgia Code Annotated, "Georgia Utility Facility Protection Act", CALL BEFORE 
YOU DIG 1-800-282-7411. 

7.4.7 The Contractor shall comply with and shall cause its Subcontractors to comply with the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 327-330), as supplemented by Department 
of Labor Regulations {29 CFR Part 5). 

7.4.8 The Contractor shall comply with and shall cause its Subcontractors to comply with the 
Copeland "Anti-Kickback" Act (18 U.S.C. 874), as supplemented in Department of Labor Regulations 
(29 CFR, Part 3). 

7.4.9 The Contractor acknowledges and agrees that the failure to complete appropriate 
certifications or the submission of a false certification as required herein shall result in the termination 
of this Agreement as provided in Article XII herein. 

7.5 Warranty 

7.5.1 The Contractor warrants to the City that all labor furnished to progress the Work under this 
Contract will be competent to perform the tasks undertaken, that the product of such labor will yield 
only first-class results, that materials and equipment furnished will be of good quality and new unless 
otherwise permitted by this Contract, and that the Work will be of good quality, free from faults and 
defects and in strict conformance with this Contract. All Work not conforming to these requirements 
may be considered defective. Unless otherwise specified in this Contract, acceptance shall be final 
and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the City's rights 
under any warranty or guarantee. The Contractor shall remedy all defects in the Work and pay for 
damage to the Work and/or to other City property resulting from defective Work, which shall appear 
within a minimum period of one (1) year from the date of acceptance of the Work under this Contract, 
unless a longer period is specified. The one (1) year warranty period shall begin after any repairs are 
performed, if needed. 

7.6 Permits, Inspections, Fees and Licenses 

Except as otherwise provided herein, the Contractor shall obtain and pay for all permits, inspections, 
fees and licenses necessary and ordinary for the Work. The Contractor shall comply with all lawful 
requirements applicable to the Work and shall give and maintain any and all notices required by 
applicable law, ordinance, or regulation pertaining to the Work. 

7.7 Supervision 

7.7.1 The Contractor shall employ and maintain at the Project Site only competent supervisory 
personnel. Absent written instruction from the Contractor to the contrary, the superintendent shall 
be deemed the Contractor's authorized representative at the Project Site and shall be authorized to 
receive and accept any and all communications from the City. 



7 .8 Schedules 

7.8.1 The Contractor shall submit to the City on a weekly basis a Schedule of Work to be performed 
for the next two (2) weeks. The Schedule of Work must be delivered to the City each Thursday no 
later than 12:00 noon. The Contractor's Schedule of Work shall be prepared in such form, with such 
detail, and supported by such data as the City may require. The City reserves the right to prohibit 
Work on any section of the Project not included in the weekly Schedule of Work. The Schedule of 
Work must accurately represent the intended Work and cannot be vague or broad, such as listing all 
Work in the Contract. The violation of this provision by the Contractor shall constitute a material 
breach of this Contract. THE PARTIES SPECIFICALLY AGREE THAT ANY FLOAT CONTAINED IN THE 
SCHEDULES SHALL BELONG TO THE PROJECT AND IN NO EVENT SHALL THE CONTRACTOR MAKE CLAIM 
FOR ANY ALLEGED DELAY, ACCELERATION, OR EARLY COMPLETION SO LONG AS THE PROJECT IS 
COMPLETED WITHIN THE CONTRACT TIME. Strict compliance with the requirements of this Paragraph 
is a condition precedent for payment to the Contractor, and failure by the Contractor to strictly comply 
with said requirements shall constitute a material breach of this Contract. 

7.9 Contract to be maintained at Project Site 

The Contractor shall continuously maintain at the Project Site, for the benefit of the City, one record 
copy of this Contract marked to record on a current basis changes, selections and modifications made 
during construction. Additionally, the Contractor shall maintain at the Project Site for the City the 
approved shop drawings, product data, samples and other similar required submittals. Upon final 
completion of the Work, all of these record documents shall be delivered to the City. 

7.10 Shop Drawings, Product Data and Samples 

7.10.1 Shop drawings, product data, samples and other submittals from the Contractor do not 
constitute Contract Documents. Their purpose is merely to demonstrate the manner in which the 
Contractor intends to implement the Work in conformance with information received from the 
Contract Documents. 

7.10.2 The Contractor shall not perform any portion of the Work requiring submittal and review of 
shop drawings, product data or samples unless and until such submittal shall have been approved by 
the City. Approval by the City, however, shall not be evidence that Work installed pursuant thereto 
conforms with the requirements of this Contract. 

7 .11 Cleaning the Project Site and the Project 

7.11.1 The Contractor shall keep the Project Site reasonably clean during performance of the Work. 
Upon final completion of the Work, the Contractor shall clean the Project Site and the Project and 
remove all waste, together with all of the Contractor's property from the Project Site. 

7 .12 Access to Work 

7.12.1 Access to the Work shall be given to the City, GDOT and any affected federal agency requiring 



access to the Work at all times from commencement of the Work through final completion. The 
Contractor shall take whatever steps necessary to provide access when requested. 

7 .13 Indemnity 

7.13.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the 
City and GDOT, their boards, officials, directors, officers, employees, representatives, agents, and 
volunteers from and against all liability, claims, damages, losses and expenses, including attorneys' 
fees, arising out of or resulting from performance of the Work, provided that such liability, claims, 
damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property (other than the Work itself) including loss of use resulting therefrom, 
but only to the extent caused in whole or in part by negligent acts or omissions of the Contractor, a 
Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be 
liable, regardless of whether or not such liability, claim, damage, loss or expense is caused in part by 
a party indemnified hereunder. 

7.13.2 In claims against any person or entity indemnified underthis Paragraph 7.13 by an employee 
of the Contractor, a Subcontractor, any one directly or indirectly employed by them or anyone for 
whose acts they may be liable, the indemnification obligation under this Paragraph 7.13 shall not be 
limited by a limitation on amount or type of damages, compensation or benefits payable by or for the 
Contractor or a Subcontractor under workers' compensation acts, disability benefit acts or other 
employee benefit acts. 

7.13.3 The Contractor shall ensure that the provisions of this Paragraph 7.13 are included in all 
contracts and subcontracts for the performance of Work under this Agreement. 

7.14 Means, Methods, Techniques, Sequences, Procedures and Safety 

7.14.1 The Contractor is fully responsible for, and shall have control over, all construction means, 
methods, techniques, sequences, procedures and safety, and shall coordinate all portions of the Work 
required by the Contract Documents. The Contractor shall confine its apparatus, material and the 
operations of its workers to limits/requirements indicated by law, ordinances, permits, codes and any 
restrictions of the City, and shall not unreasonably encumber the premises with its materials or 
supplies. 

The Contractor shall adequately protect its own property from damage, will protect the City's 
property from damage or loss, and will take all necessary precautions during the progress of the work 
to protect all persons and the property of others from injury or damage. The Contractor shall take all 
precautions for the safety of employees, and shall comply with all applicable provisions of Federal, 
State and local safety laws, building codes and any restrictions of the City to prevent accidents or 
injury to persons on, about, or adjacent to the premises where work is being performed. 

The Contractor shall erect and properly maintain at all times as required by the conditions, service 
and work, all necessary safeguards for the protection of its employees, the Contractor's employees, 
and the public, and shall post signs warning against potential hazards. 



7.15 Separate Contracts 

7.15.1 The City reserves the right to perform work on the premises with its own forces or by the 
use of other contractors. In such event, the Contractor shall fully cooperate with the City and such 
other contractors and shall coordinate, schedule and manage its work so as not to hinder, delay or 
otherwise interfere with the separate work of the City or other contractors. 

7.16 Maintenance of Contract Cost Records 

7.16.1 The Contractor shall maintain all books, documents, papers, accounting records, and other 
evidence pertaining to costs incurred on the Project and used in support of its Bid and shall make such 
material available at all reasonable times during the period of the Contract, and for three (3) years 
from the date of final payment under the Contract, for inspection by GDOT and any reviewing 
agencies, and copies thereof shall be furnished upon request. The Contractor agrees that the 
provisions of this Subparagraph shall be included in any agreement it may make with any 
Subcontractor, assignee, or transferee. 

ARTICLE VIII 

CONTRACT ADMINISTRATION 

8.1 Claims by the Contractor 

8.1.1 All Contractor claims shall be initiated by written notice and claim to the City. Such written 
notice and claim must be furnished within seven (7) days after occurrence of the event, or the first 
appearance of the condition, giving rise to the claim. 

8.1.2 Pending final resolution of any claim of the Contractor, the Contractor shall diligently 
proceed with performance of this Contract and the City shall continue to make payments to the 
Contractor in accordance with this Contract. The resolution of any claim under this Paragraph 8.1 
shall be reflected by a Change Order executed by the City and the Contractor. 

8.1.3 Claims for Concealed and Unknown Conditions -- Should concealed and unknown 
conditions encountered in the performance of the Work (a) below the surface of the ground or (b) in 
an existing structure be at variance with the conditions indicated by this Contract, or should unknown 
conditions of an unusual nature differing materially from those ordinarily encountered in the area and 
generally recognized as inherent in Work of the character provided for in this Contract, be 
encountered, the Contract Price shall be equitably adjusted by Change Order upon the written notice 
and claim by either party made within seven (7) days after the first observance of the condition. As a 
condition precedent to the City having any liability to the Contractor for concealed or unknown 
conditions, the Contractor must give the City written notice of, and an opportunity to observe, the 
condition prior to disturbing it. The failure by the Contractor to make the written notice and claim as 
provided in this Subparagraph shall constitute a waiver by the Contractor of any claim arising out of 
or relating to such concealed or unknown condition. 



8.1.4 Claims for Additional Costs -- If the Contractor wishes to make a claim for an increase in the 
Contract Price, as a condition precedent to any liability of the City therefor, the Contractor shall give 
the City written notice of such claim within seven (7) days after the occurrence of the event, or the 
first appearance of the condition, giving rise to such claim. Such notice shall be given by the 
Contractor before proceeding to execute any additional or changed Work. The failure by the 
Contractor to give such notice prior to executing the Work shall constitute a waiver of any claim for 
additional compensation. 

8.1.4.1 In connection with any claim by the Contractor against the City for completion in excess of 
the Contract Price, any liability of the City shall be strictly limited to direct costs incurred by the 
Contractor and shall in no event include indirect costs or consequential damages of the Contractor. 
The City shall not be liable to the Contractor for claims of third parties, including Subcontractors, 
unless and until liability of the Contractor has been established therefor in a court of competent 
jurisdiction. 

8.1.5 Claims for Additional Time -- If the Contractor is delayed in progressing any task which at 
the time of the delay is then critical or which during the delay becomes critical, as the sole result of 
any act or neglect to act by the City or someone acting in the City's behalf, or by changes ordered in 
the Work, unusual delay in transportation, unusually adverse weather conditions not reasonably 
anticipatable, fire or any causes beyond the Contractor's control, then the date for achieving 
Substantial Completion of the Work shall be extended upon the written notice and claim of the 
Contractor to the City, for such reasonable time as the City may determine. Any notice and claim for 
an extension of time by the Contractor shall be made not more than seven (7) days after the 
occurrence of the event or the first appearance of the condition giving rise to the claim and shall set 
forth in detail the Contractor's basis for requiring additional time in which to complete the Project. In 
the event the delay to the Contractor is a continuing one, only one notice and claim for additional 
time shall be necessary. If the Contractor fails to make such claim as required in this Subparagraph, 
any claim for an extension of time shall be waived. 

8.1.6 Extension of Contract Time for Unusually Adverse Weather Conditions Not Reasonably 
Anticipated 

8.1.6.1 The parties hereto recognize that work performed outside will at times be subject to adverse 
weather conditions. Further, the parties hereto agree that usual weather conditions include adverse 
weather that may impact scheduled work and that time has been factored in to the Contract Time to 
account for such adverse weather. Cumulative to the provisions of subparagraph 8.1.5 of this Contract 
Agreement, Contract Time may be extended for unusually adverse weather conditions that prevent 
the performance of scheduled work. For the avoidance of doubt, "scheduled work" shall only include 
work impacted by adverse weather that was made part of the most recent Schedule of Work 
submitted to and accepted by the City pursuant to subparagraph 7.8.1. For the further avoidance of 
doubt, "unusually adverse" shall only mean days in excess of the days factored in to the Contract Time 
for usual adverse weather for each month as follows: January (7 days), February (6 days), March (5 
days), April (3 days), May (3 days), June (2 days), July (1 day), August (3 days), September (3 days), 
October (2 days), November (4 days), and December (5 days). Contract Time may not be extended for 



days lost due to adverse weather conditions within these limits. In addition to the requirements set 
forth in Subparagraph 8.1.5, the Contractor's written notice and claim for extension of time shall 
include a description of the adverse weather, the nature and extent of the delay caused by such 
weather, official weather reports, and other supporting documentation as the City may reasonably 
require. To extent that any of the terms and conditions set forth in this paragraph are in conflict with 
any of the terms and conditions of subparagraph 8.1.5, the terms and conditions of this paragraph 
shall govern and control. 

ARTICLE IX 

SUBCONTRACTORS 

9.1 Definition 

9.1.1 A Subcontractor is an entity which has a direct contract with the Contractor to perform a 
portion of the Work. 

9.2 Award of Subcontracts 

9.2.1 Upon execution of the Contract, the Contractor shall furnish the City, in writing, the names 
of persons or entities proposed by the Contractor to act as a Subcontractor on the Project. The City 
shall promptly reply to the Contractor, in writing, stating any objections the City may have to such 
proposed Subcontractor. The Contractor shall not enter into a Subcontract with a proposed 
Subcontractor with reference to whom the City has made timely objection. The Contractor shall not 
be required to subcontract with any party to whom the Contractor has objection. 

9.2.2 All subcontracts shall afford the Contractor rights against the Subcontractor which 
correspond to those rights afforded to the City against the Contractor herein, including those rights 
afforded to the City by Subparagraph 12.2.1 below. 

9.2.3 All subcontracts shall comply with the requirements of Paragraph 7.4 above. 

9.2.4 All subcontractors including DBE firms are to be GDOT registered subcontractors or 
prequalified contractors. 



ARTICLE X 

CHANGES IN THE WORK 

10.1 Changes Permitted 

10.1.1 Changes in the Work within the general scope of this Contract, consisting of additions, 
deletions, revisions, or any combination thereof, may be ordered without invalidating this Contract, 
by Change Order or by Field Order. 

10.1.2 Changes in the Work shall be performed under applicable provisions of this Contract and the 
Contractor shall proceed promptly with such changes. 

10.2 Change Order Defined 

10.2.1 Change Order shall mean a written order to the Contractor executed by the City, issued after 
execution of this Contract, authorizing and directing a change in the Work or an adjustment in the 
Contract Price or the Contract Time, or any combination thereof. The Contract Price and the Contract 
Time may be changed only by Change Order. 

10.3 Changes in the Contract Price 

10.3.1 Any change in the Contract Price resulting from a Change Order shall be determined as 
follows by mutual agreement between the City and the Contractor as evidenced by (1) the change in 
the Contract Price being set forth in the Change Order, (2) such change in the Contract Price, together 
with any conditions or requirements related thereto, being initialed by both parties and (3) the 
Contractor's execution of the Change Order. 

10.3.2 If unit prices are provided in the Contract, and if the quantities contemplated are so changed 
in a proposed Change Order that application of such unit prices to the quantities of Work proposed 
will cause substantial inequity to the City or to the Contractor, the applicable unit prices shall be 
equitably adjusted. 

10.4 Effect of Executed Change Order 

10.4.1 The execution of a Change Order by the Contractor shall constitute conclusive evidence of 
the Contractor's agreement to the ordered changes in the Work, this Contract as thus amended, the 
Contract Price and the Contract Time. The Contractor, by executing the Change Order, waives and 
forever releases any claim against the City for additional time or compensation for matters relating to 
or arising out of or resulting from the Work included within or affected by the executed Change Order. 

10.5 Notice to Surety; Consent 

10.5.1 The Contractor shall notify and obtain the consent and approval of the Contractor's surety 



with reference to all Change Orders if such notice, consent or approval are required by the 
Contractor's surety or by law. The Contractor's execution of the Change Order shall constitute the 
Contractor's warranty to the City that the surety has been notified of and consents to, such Change 
Order and the surety shall be conclusively deemed to have been notified of such Change Order and 
to have expressly consented thereto. 

ARTICLE XI 

UNCOVERING AND CORRECTING WORK 

11.1 Uncovering Work 

11.1.1 If any of the Work is covered contrary to the City's request or to any provisions of this 
Contract, it shall, if required by the City, be uncovered for the City's inspection and shall be properly 
replaced at the Contractor's expense without change in the Contract Time. 

11.1.2 If any ofthe Work is covered in a manner not inconsistent with Subparagraph 11.1.1 above, 
it shall, if required by the City, be uncovered for the City's inspection. If such Work strictly conforms 
with the provisions of this Contract, costs of uncovering and proper replacement shall by Change 
Order be charged to the City. If such Work does not strictly conform with the provisions of this 
Contract, the Contractor shall pay the costs of uncovering and proper replacement. 

11.2 Correcting Work 

11.2.1 The Contractor shall immediately proceed to correct Work rejected by the City as defective 
or failing to conform to this Contract. The Contractor shall pay all costs and expenses associated with 
correcting such rejected Work, including any additional testing and inspections, and reimbursement 
to the City for services and expenses made necessary thereby, if any. 

11.2.2 If within one (1) year after Substantial Completion of the Work any of the Work is found to 
be defective or not in accordance with this Contract, the Contractor shall correct it promptly upon 
receipt of written notice from the City. This obligation shall survive final payment by the City and 
termination of this Contract. With respect to Work first performed and completed after Substantial 
Completion, this one (1) year obligation to specifically correct defective and nonconforming Work 
shall be extended by the period of time which elapses between Substantial Completion and final 
completion of the subject Work. 

11.2.3 Nothing contained in this Paragraph 11.2 shall establish any period of limitation with respect 
to other obligations which the Contractor has under this Contract. Establishment of the one (1) year 
time period in Subparagraph 11.2.2 relates only to the duty of the Contractor to specifically correct 
the Work. 

11.3 City May Accept Defective or Nonconforming Work 



11.3.1 If the City chooses to accept defective or nonconforming Work, the City may do so. In such 
event, the Contract Price shall be reduced by the greater of (a) the reasonable cost of removing and 
correcting the defective or nonconforming Work, and (b) the difference between the fair market value 
of the Project as constructed and the fair market value of the Project had it not been constructed in 
such a manner as to include defective or nonconforming Work. If the remaining portion of the unpaid 
Contract Price, if any, is insufficient to compensate the City for its acceptance of defective or 
nonconforming Work, the Contractor shall, upon written demand from the City, pay the City such 
remaining compensation for accepting defective or nonconforming Work. 

ARTICLE XII 

CONTRACT TERMINATION 

12.1 Termination by the Contractor 

12.1.1 If the Work is stopped for a period of ninety (90) days by an order of any court or other public 
authority, or as a result of an act of the government, through no fault of the Contractor or any person 
or entity working directly or indirectly for the Contractor, the Contractor may, upon ten (10) days' 
written notice to the City, terminate performance under this Contract and recover from the City 
payment for the actual reasonable expenditures of the Contractor (as limited in Subparagraph 10.3.2 
above) for all Work executed and for materials, equipment, tools, construction equipment and 
machinery actually purchased or rented solely for the Work, less any salvage value of any such items. 

12.1.2 If the City shall persistently or repeatedly fail to perform any material obligation to the 
Contractor for a period of fifteen (15) days after receiving written notice from the Contractor of its 
intent to terminate hereunder, the Contractor may terminate performance under this Contract by 
written notice to the City. In such event, the Contractor shall be entitled to recover from the City as 
though the City had terminated the Contractor's performance under this Contract for convenience 
pursuant to Subparagraph 12.2.1 hereunder. 

12.2 Termination by the City 

12.2.1 For Convenience 

12.2.1.1 The City may for any reason whatsoever terminate performance under this Contract by the 
Contractor for convenience. The City shall give written notice of such termination to the Contractor 
specifying when termination becomes effective. 

12.2.1.2 The Contractor shall incur no further obligations in connection with the Work and the 
Contractor shall stop Work when such termination becomes effective. The Contractor shall also 
terminate outstanding orders and subcontracts. The Contractor shall settle the liabilities and claims 
arising out of the termination of subcontracts and orders. The City may direct the Contractor to assign 
the Contractor's right, title and interest under terminated orders or subcontracts to the City or its 
designee. 



12.2.1.3 The Contractor shall transfer title and deliver to the City such completed or partially 
completed Work and materials, equipment, parts, fixtures, information and Contract rights as the 
Contractor has. 

12.2.1.4 

(a) The Contractor shall submit a termination claim to the City specifying the amounts due 
because of the termination for convenience together with costs, pricing or other data 
required by the City. If the Contractor fails to file a termination claim within one (1) 
year from the effective date of termination, the City shall pay the Contractor an 
amount derived in accordance with sub-paragraph (c) below. 

(b) The City and the Contractor may agree to the compensation, if any, due to the 
Contractor hereunder. 

(c) Absent agreement to the amount due to the Contractor, the City shall pay the 
Contractor the following amounts: 

(i) Contract prices for labor, materials, equipment and other services accepted 
under this Contract; 

(ii) Reasonable costs incurred in preparing to perform and in performing the 
terminated portion of the Work, and in terminating the Contractor's 
performance, plus a fair and reasonable allowance for overhead and profit 
thereon (such profit shall not include anticipated profit or consequential 
damages); provided however, that if it appears that the Contractor would have 
not profited or would have sustained a loss if the entire Contract would have 
been completed, no profit shall be allowed or included and the amount of 
compensation shall be reduced to reflect the anticipated rate of loss, if any; 

(iii) Reasonable costs of settling and paying claims arising out of the termination of 
subcontracts or orders pursuant to Subparagraph 12.2.1.2 of this Paragraph. 
These costs shall not include amounts paid in accordance with other provisions 
hereof. 

The total sum to be paid the Contractor under this Subparagraph 12.2.1 shall not exceed the 
total Contract Price, as properly adjusted, reduced by the amount of payments otherwise made, and 
shall in no event include duplication of payment. 

12.2.2 For Cause 

12.2.2.1 If the Contractor persistently or repeatedly refuses or fails to prosecute the Work in a timely 
manner, supply enough properly skilled workers, supervisory personnel or proper equipment or 
materials, or if it fails to make prompt payment to Subcontractors or for materials or labor, or 
persistently disregards laws, ordinances, rules, regulations or orders of any public authority having 



jurisdiction, or otherwise is guilty of a substantial violation of a material provision of this Contract, 
then the City may by written notice to the Contractor and the surety, without prejudice to any other 
right or remedy, terminate the employment of the Contractor and take possession of the Project Site 
and of all materials, equipment, tools, construction equipment and machinery thereon owned by the 
Contractor and may proceed to carry out the remedies necessary to finish the Work by whatever 
methods it may deem expedient. In such case, the Contractor shall not be entitled to receive any 
further payment until the Work is finished. 

12.2.2.2 If the unpaid balance of the Contract Price exceeds the cost of finishing the Work, including 
compensation for additional services and expenses made necessary thereby, such excess shall be paid 
to the Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to 
the City. This obligation for payment shall survive the termination of the Contract. 

12.2.2.3 In the event the employment of the Contractor is terminated by the City for cause pursuant 
to Subparagraph 12.2.2 and it is subsequently determined by a Court of competent jurisdiction that 
such termination was without cause, such termination shall thereupon be deemed a termination for 
convenience under Subparagraph 12.2.1 and the provisions of Subparagraph 12.2.1 shall apply. 

ARTICLE XIII 

INSURANCE 
13.1 Insurance Requirements 

13.1.1 Prior to beginning Work on the Project, the Contractor shall procure and maintain for the 
duration of this Contract, and for one (1) years thereafter, at its sole cost and expense such insurance 
as will fully protect it and the City and the City's boards, officials, directors, officers, employees, 
representatives, agents, and volunteers from incidents, accidents and claims for personal injury, 
bodily injury, and property damage which may arise from or in connection with the performance of 
the work and for the Contractor's professional liability (errors and omissions) under this Contract, 
whether such services and work are performed by the Contractor, its agents, representatives, 
employees, or by any subcontractor or any tier directly employed or retained by either. The following 
is the minimum insurance and limits that the Contractor must maintain. If the Contractor maintains 
higher limits than the minimums shown below, the City requires and shall be entitled to coverage for 
the higher limits maintained by the Contractor. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to the City. 

All of the insurance herein specified shall be written on a form acceptable to the City and shall be A.M. 
Best Company rated AX or greater. See EXHIBIT G, INSURANCE REQUIREMENTS attached hereto and 
incorporated herein. 

13.1.2 All such insurance shall remain in effect until final payment is made and the Project is 
accepted by the City. If the Contractor receives notice of non-renewal or material adverse change of 
any of the required coverages, the Contractor shall promptly advise the City in writing. Failure of the 
Contractor to promptly notify the City on non-renewal or material adverse change of any of the 
required coverages terminates the Agreement as of the date that the Contractor should have given 



notification to the City. The insurance policies shall contain or be endorsed to contain, the following 
provisions: 

(a) A provision that coverage afforded under such policies shall not expire, be canceled or altered 
without at least thirty (30) days prior written notice to the City. 

(b) Workers' Compensation and Employer's Liability and Property insurance policies shall contain 
a waiver of subrogation in favor of the City and the City's boards, officials, directors, officers, 
employees, representatives, agents, and volunteers. 

(c) Commercial General Liability, Automobile Liability Contractors' Pollution Legal Liability and/or 
Asbestos Legal Liability and/or Errors and Omissions (if project involves environmental 
hazards) insurance policies shall include an endorsement making the City and the City's 
boards, officials, directors, officers, employees, representatives, agents, and volunteers 
Additional Insureds under such policies. 

A copy of these endorsements shall be provided to the City. 

Certificates of Insurance showing that such coverage is in force shall be filed under this Contract by 
the Contractor to the City. 

The obligations for the Contractor to procure and maintain insurance shall not be construed to waive 
or restrict other obligations and it is understood that insurance in no way limits liability of the 
Contractor whether or not same is covered by insurance. 

13.1.3 If the City has any objections to the coverage afforded by or provisions of the insurance 
required to be purchased and maintained by the Contractor, the City will notify the Contractor thereof 
with in twenty (20) days of the date of delivery of such certificates to the City. 

13.1.4 The Contractor shall provide to the City such additional information in respect of insurance 
provided by it as the City may reasonably request. The right of the City to review and comment on 
certificates of insurance is not intended to relieve the Contractor of his responsibility to provide 
insurance coverage as specified nor to relieve the Contractor of his liability for any claims which might 
arise. 

13.1.5 The Contractor agrees to require its Subcontractors to obtain insurance complying with the 
requirements the requirements of the Contract Documents. 



ARTICLE XIV 

DISPUTES 

No civil action with respect to any dispute, claim or controversy arising out of or relating to this 
Contract may be commenced without first giving fourteen (14) calendar days written notice to Sandy 
Springs of the claim and the intent to initiate a civil action. 

ARTICLE XV 

INDEPENDENT CONTRACTOR 

15.1 Relationship between Contractor and City 

15.1.1 The Contractor shall perform the services under this Agreement as an independent 
contractor and nothing contained herein shall be construed to be inconsistent with such relationship 
or status. Nothing in this Agreement shall be interpreted or construed to constitute the Contractor 
or any of its agents or employees to be the agent, employee or representative of the City. Inasmuch 
as the City and the Contractor are contractors independent of one another, neither has the authority 
to bind the other to any third person or otherwise to act in any way as the representative of the other, 
unless otherwise expressly agreed to in writing signed by both parties hereto. The Contractor agrees 
not to represent itself as the City's agent for any purpose to any party or to allow any employee or 
agent of the Contractor to do so, without specific prior written authorization from the City, and then 
only for the limited purpose stated in such authorization. 

15.1.2 The Contractor shall assume full liability for any contracts or agreements that the Contractor 
enters into on behalf of the City without the express knowledge and prior written authorization of the 
City. 

ARTICLE XVI 

COVENANT AGAINST CONTINGENT FEES 

16.1 Warranty by Contractor 

16.1.1 Contractor warrants that no person or selling agency has been employed or retained to 
solicit or secure this Agreement upon an agreement or understanding for any fee, commission, 
percentage, brokerage or contingent fee, gift or other consideration, excepting bona fide employees 
maintained by Contractor for the purpose of securing business and that Contractor has not received 
any non-City fee related to this Agreement without the prior written consent of the City. 

16.1.2 For breach or violation of this warranty, the City shall have the right to annul this Agreement 
without liability or at its discretion to deduct from the contract price or consideration, or otherwise 
recover, the full amount of any such fee, commission, percentage, brokerage or contingent fee, gift 



or other consideration. 

ARTICLE XVII 

MISCELLANEOUS 

17.1 Governing Law 

17.1.1 The Contract shall be administered and interpreted under the laws of the State of Georgia. 
Jurisdiction of litigation arising from this Agreement shall be in Georgia. If any part of this Agreement 
is found to be in conflict with applicable laws, such part shall be inoperative, null and void insofar as 
it is in conflict with said laws, but the remainder of this Agreement shall be in full force and effect. 

Whenever reference is made in the Agreement to standards or codes in accordance with which work 
is to be performed, the edition or revision of the standards or codes current on the effective date of 
this Agreement shall apply, unless otherwise expressly stated. 
17.2 Successors and Assigns 

17.2.1 The City and Contractor bind themselves, their successors, assigns and legal representatives 
to the other party hereto and to successors, assigns and legal representatives of such other party in 
respect to covenants, agreements and obligations contained in this Contract. The Contractor shall 
not assign th is Contract without written consent of the City. 

17.3 Surety Bonds 

17.3.1 The Contractor shall furnish separate performance and payment bonds to the City. Each 
bond shall set forth a penal sum in an amount not less than the Contract Price. Each bond furnished 
by the Contractor shall incorporate by reference the terms of this Contract as fully as though they 
were set forth verbatim in such bonds. In the event the Contract Price is adjusted by Change Order 
executed by the Contractor, the penal sum of both the performance bond and the payment bond shall 
be deemed increased by like amount. The performance and payment bonds furnished by the 
Contractor shall be in form suitable to the City and shall be executed by a surety, or sureties, 
reasonably suitable to the City. Bonds shall be issued by a corporate surety appearing on the Treasury 
Department's most current list (Circular 570, as amended) and be authorized to do business in the 
State of Georgia. The date of the bond must not be prior to the date of the Agreement. If the 
Contractor is a partnership, all partners shall execute the bond. 

It is mutually agreed by the parties hereto that if at any time after execution of this Agreement and 
the surety bonds for its faithful performance, the City shall deem the surety or sureties upon such 
bonds to be unsatisfactory, or if for any reason such bonds cease to be adequate to cover the 
performance of the Work, the Contractor shall, at its expense, within five (5) days after receipt of 
notice from the City to do so, furnish an additional bond or bonds in such form and amount and with 
such surety or sureties as shall be satisfactory to the City. In such event, no further payment to the 
Contractor shall be deemed due under this Agreement until such new or additional security for the 
faithful performance of the Work shall be furnished in manner and form satisfactory to the City. 



17 .4 Notices 

If to the City: 

Peggy Merriss, Interim City Manager 
1 Galambos Way 
Sandy Springs, Georgia 30328 

If to Contractor: 

Contractor Contact, Title 
Address 
City, State Zip 

With copies to: 

Dan Lee, City Attorney 
1 Galambos Way 
Sandy Springs, Georgia 30328 

With copies to: 



IN WITNESS WHEREOF, the parties hereto, acting through their duly authorized agents, have signed 
and sealed this Agreement. 

CITY OF SANDY SPRINGS, GEORGIA 

By: _ 
Peggy Merriss, Interim City Manager 

ATTEST: 

By: _ 
City Clerk 

(SEAL) 

Approved as to Form: 

By: _ 
City Attorney 

CONTRACTOR 

By: _ 
Name: 

Date of Execution 

Date of Execution 

(Typed or printed name) 

Title 

ATTEST: 

By: _ 
Secretary for Corporation 

(SEAL) 

Witness 

Executed in originals of one (1). 



EXHIBIT A 
TO CONTRACT AGREEMENT 

SCOPE OF SERVICES 

The Contractor shall provide the necessary machinery, tools, apparatus, other means of 
construction, and all materials and labor specified in the Contract Documents or as necessary to 
complete the City of Sandy Springs Project T-0062-2, Mt. Vernon Hwy Multipurpose Streetscape, to 
install approximately 350 LF of sidewalk and associated improvements. 

Unless otherwise directed, all work performed shall be in accordance with the Georgia Department 
of Transportation Standard Specifications, Construction of Transportation Systems (current edition)­ 
SEE ALSO EXHIBIT H, "SPECIAL PROVISIONS", PROVIDED WITH "REQUEST FOR BID" DOCUMENTS. 
All materials used in the process of completion of the work included in the Contract will be furnished 
from Georgia Department of Transportation certified suppliers only. 

Any contract quantities above the plan quantities will be placed as directed by Engineer. Any 
quantities paid for under the "miscellaneous construction" pay item will be placed as directed by 
Engineer and the contractor will provide a quote for review by the Engineer prior to execution of 
work. 

The contractor shall use Georgia Power's pre-qualified fence contractors to perform the fencing 
work on this project. See Section 643 for list of pre-qualified contractors. 

There is no City furnished equipment to be installed by the contractor. 



T0062-2 Mt. Vernon Multipurpose Path 
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1 150-1000 Traffic Control - Project LUMP LS 
2 163-0232 Temporary Grassing 0.5 AC 
3 163-0240 Mulch 6 TN 
4 165-0010 Maintenance orTemporary Silt Fence, TP A 700 LF 
5 171-0010 Temporary Silt Fence, Type A 1400 LF 
6 210-0100 Grading Complete LUMP LS 
7 441-0016 Driveway Concrete, 6 IN TK 75 SY 
8 441-0104 Cone Sidewalk, 4 IN 400 SY 
9 441-4030 Cone Valley Gutter, 8 IN 25 SY 
10 441-5002 Cone Header Curb, 6 IN, TP2 30 LF 
11 441-5004 Cone Header Curb, 10 IN, TP 4 100 LF 
12 515-2050 Handrail Special Design 80 LF 
13 573-2006 Unddr Pipe Drainage Aggr, 6 IN 100 LF 
14 608-3000 Brick Piers (All Inclusive) 11 EA 
15 610-6605 Remove Lighting Standard 1 EA 
16 643-8030 Gate, 20' Wide 2 EA 
17 643-8412 12' Vinyl-Coated Chain Link Fence (All Inclusive) 500 LF 
18 700-7000 Agricultural Lime 1 TN 
19 700-8000 Fertilizer Mixed Grade 1 TN 
20 700-8100 Fertilizer Nitrogen Content 18 LB 
21 700-9300 Sod - Cynodon Dactylon "TIF 419" - Bermuda Grass 278 SY 
22 702-0239 llex X "Mary Nell" - Mary Nell Holly" 12 EA 
23 702-0335 Hesperaloe Parviflora - Red Yucca 73 EA 

24 702-0341 Hydrangea Paniculata "Limelight" - Limelight Hydrangea 14 EA 

25 702-0358 llex Cornula "Burfordii Nana" - Dwarf Burford Holly 50 EA 

26 702-5015 Juniperus Scopulorum "Blue Arrow" - Blue Arrow Juniper" 12 EA 

27 702-0560 Liriope Muscari "Big Blue" - Big Blue Liriope 184 EA 

28 702-0610 Loropetalum Chinense Rubrum "Purple Diamond"· Purple 56 EA Diamond Loropetalum 

29 702-0610 Loropetalum Chinense Rubrum "Zhushou" - Zhuzhou 34 EA Loropetalum 
30 702-0666 Muhlenbergia Capillaris - Pink Muhly Grass 35 EA 
31 702-0708 Osmanthus Fragrans - Sweet Olive 14 EA 
32 702-9025 Landscape Mulch 278 SY 

33 702-1059 Thuja Occidentalis "Smaragd" - Emerald Green Aborvitae 6 EA 

34 708-1000 Complete Landscape Mix (12" Depth) 263 CY 
35 766-7020 Drip Irrigation 8800 SF 

36 999-0001 Misc. Construction Allowance • As Directed By Engineer ALLOW $25,000.00 

Total Bid Price: 

Total Bid Price in Words: 

delores.hill
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EXHIBIT B
TO CONTRACT AGREEMENT 
BID SCHEDULE 
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EXHIBITC 
TO CONTRACT AGREEMENT 

BID PRICE CERTIFICATION 
In compliance with the attached Specification, the undersigned offers and agrees that if this Bid is 
accepted, by the City Council within one hundred and twenty (120) days of the date of Bid opening, 
that he will furnish any or all of the Items upon which Prices are quoted, at the Price set opposite 
each Item, delivered to the designated point(s) within the time specified in the Bid Schedule. 

TOTAL BID PRICE: --------------------------- 

TOTAL BID PRICE IN WORDS: _ 

COMPANY: ----------------------------- 
ADDRESS: _ 

AUTHORIZED SIGNATURE: ------------------------ 

EMAIL ADDRESS: _ 

PRINT /TYPE NAME.;...: _ 



EXHIBIT D 
TO CONTRACT AGREEMENT 

NOTICE TO CONTRACTORS 
COMPLIANCE WITH TITLE VI OF THE CIVIL RIGHTS ACT OF 1964 

During the performance of this Contract, the Contractor, for itself, its assignees and successors in 
interest (hereinafter referred to as the "Contractor"), agrees as follows: 

1. Compliance with Regulations: The Contractor will comply with the Regulations of the 
Department of Transportation relative to nondiscrimination in Federally-assisted programs of 
the Department of Transportation (Title 49, Code of Federal Regulations, Part 21, hereinafter 
referred to as the "Regulations"), which are herein incorporated by reference and made a part 
of the Contract. 

2. Nondiscrimination: The Contractor, with regard to the work performed by it afterward and 
prior to completion of the contract work, will not discriminate on the ground of race, color, 
sex, or national origin in the selection and retention of subcontracts including procurements 
of materials and leases of equipment. The Contractor will not participate either directly or 
indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including 
employment practices when contract covers a program set forth in Appendix B of the 
Regulations. In addition, the Contractor will not participate either directly or indirectly in 
discrimination prohibited by 23 CFR 710.405 (b). 

3. Solicitations for subcontracts, including procurements of materials and equipment: In all 
solicitations, either by competitive bidding or negotiation made by the Contractor for work to 
be performed under a subcontract, including procurements of materials or equipment, each 
potential subcontractor or supplier shall be notified by the Contractor of the Contractor's 
obligations under this Contract and the Regulations relative to nondiscrimination on the 
ground of race, color, national origin or sex. 

4. Information and Reports: The Contractor will provide all information and 
reports required by the Regulations, or orders and instructions issued pursuant thereto, and 
will permit access to its books, records, accounts, other sources of information, and its facilities 
as may be determined by the Department of Transportation or the Federal Highway 
Administration to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a Contractor is in the exclusive possession of 
another who fails or refuses to furnish this information, the Contractor shall so certify to the 
Department of Transportation, or the Federal Highway Administration as appropriate, and 
shall set forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the 
nondiscrimination provisions of this Contract, the Department of Transportation shall impose 



such Contract sanctions as it or the Federal Highway Administration may determine to be 
appropriate, including, but not limited to: 

(a) withholding of payments to the Contractors under the Contract until the 
Contractor complies, and/or 

(b) Cancellation, termination or suspension of the Contract, in whole or in 
part. 

6. Incorporation of Provisions: The Contractor will include the provisions of paragraph (1) 
through (6) in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Regulations, orders or instruction issued pursuant thereto. 
The Contractor will take such action with respect to any subcontract or procurement as the 
Department of Transportation or the Federal Highway Administration may direct as a means 
of enforcing such provisions including sanctions for noncompliance. Provided, however, that 
in the event a Contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or supplier as result of such direction, the Contractor may request the State to 
enter into such litigation to protect the interests of the State, and, in addition, the Contractor 
may request the United States to enter into such litigation to protect the interest of the United 
States. 



EXHIBIT E 
TO CONTRACT AGREEMENT 

CERTIFICATION OF SPONSOR 
DRUG-FREE WORKPLACE 

hereby certify that am a principal and duly authorized representative of 

("Contractor"), whose address is 

______ _, __, and I further certify that: 

(1) The provisions of Section 50-24-1 through 50-24-6 of the Official Code of Georgia Annotated, 

relating to the "Drug-Free Workplace Act" have been complied with in full; and 

(2) A drug-free workplace will be provided for Contractor's employees during the performance of 

the Agreement; and 

(3) Each Subcontractor hired by Contractor shall be required to ensure that the subcontractor's 

employees are provided a drug-free workplace. Contractor shall secure from that 

subcontractor the following written certification: "As part of the subcontracting agreement 

with Contractor, certifies to Contractor that a drug- 

free workplace will be provided for the Subcontractor's employees during the performance of 

this Agreement pursuant to paragraph (7) of subsection (b) of the Official Code of Georgia 

Annotated, Section 50-24-3"; and 

(4) The undersigned will not engage in unlawful manufacture, sale, distribution, dispensation, 

possession, or use of a controlled substance or marijuana during the performance of the 

Agreement. 

CONTRACTOR: 

Date: Signature: _ 
Title: 



EXHIBIT F 
TO CONTRACT AGREEMENT 

CERTIFICATION OF CONTRACTOR 
GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT 

I hereby certify that I am a principal and duly authorized representative of 
("Contractor"), whose address is 

Contractor hereby agrees to comply with all applicable provisions and requirements of the 
Georgia Security and Immigration Compliance Act of 2006 (the "Act"), as codified in O.C.G.A. Sections 
13-10-90 and 13-10-91 and regulated in Chapter 300-10-1 of the Rules and Regulations of the State 
of Georgia, "Public Employers, Their Contractors and Subcontractors Required to Verify New 
Employee Work Eligibility Through a Federal Work Authorization Program," accessed at 
http://www.dol.state.ga. us, as further set forth below. 

Contractor agrees to verify the work eligibility of all of newly hired employees through the U.S. 
Department of Homeland Security's Employment Eligibility Verification (EEV) / Basic Pilot Program, 
accessed through the Internet athttps://www.vis-dhs.com/EmployerRegistration, in accordance with 
the provisions and timeline found in O.C.G.A. 13-10-91 and Rule 300-10-1-.02 of the Rules and 
Regulations of the State of Georgia. As of July 1, 2007, the verification requirement applies to 
contractors and subcontractors with five-hundred (500) or more employees. 

Contractor understands that the contractor and subcontractor requirements of the Act apply 
to contracts for, or in connection with, the physical performance of services within the State of 
Georgia. 

Contractor understands that the following contract compliance dates set forth in the Act apply 
to the Contract Agreement, pursuant to O.C.G.A. 13-10-91: 

On or after July 1, 2007, to public employers, contractors, or subcontractors of 500 or 
more employees; 

On or after July 1, 2008, to public employers, contractors, or subcontractors of 100 or 
more employees; and 

On or after July 1, 2009, to all other public employers, their contractors, and 
subcontractors. 

To document the date on which the Act is applicable to Contractor, and to document 
Contractor's compliance with the Act, the undersigned agrees to initial one of the three (3) lines below 



indicating the employee number category applicable to Contractor, and to submit the indicated 
affidavit with the Contract Agreement if the Contractor has 500 or more employees. 

Contractor has: 

500 or more employees [Contractor must register with the 
Employment/Eligibility Verification/Basic Pilot Program and begin work 
eligibility verification on July 1, 2007]; 

100-499 employees [Contractor must register with the Employment Eligibility 
Verification/Basic Pilot Program and begin work eligibility verification by July 1, 
2008]; or 

99 or fewer employees [Contractor must begin work eligibility verification by 
July 1, 2009]. 

Contractor further agrees to require O.C.G.A. Sections 13-10-90 and 13-10-91 compliance in 
all written agreements with any subcontractor employed by Contractor to provide services connected 
with the Contract Agreement, as required pursuant to O.C.G.A. 13-10-91. 

Contractor agrees to obtain from any subcontractor that is employed by Contractor to provide 
services connected with the Contract Agreement, the subcontractor's indication of the employee 
number category applicable to the subcontractor. 

Contractor agrees to secure from any subcontractor engaged to perform services under this 
Contract an executed "Subcontractor Affidavit," as required pursuant to O.C.G.A. 13-10-91 and Rule 
300-10-1-.08 of the Rules and Regulations of the State of Georgia, which rule can be accessed at 
http://www.dol.state.ga.us. 

Contractor agrees to maintain all records of the subcontractor's compliance with O.C.G.A. 
Sections 13-10-90 and 13-10-91 and Chapter 300-10-1 of the Rules and Regulations of the State of 
Georgia. 

CONTRACTOR: 

Date: Signature: 
Title: 



EXHIBIT G 
TO CONTRACT AGREEMENT 

INSURANCE REQUIREMENTS 

Within 10 days of Notice of Award, and at all times that this Contract is in force, the Contractor shall 
obtain, maintain and furnish the City Certificates of Insurance from licensed companies doing 
business in the State of Georgia with an A.M. Best Rating A-10 or higher and acceptable to the City 
covering: 

1. Workers' Compensation & Employer's Liability Insurance. Workers' Compensation Insurance in 
compliance with the applicable Workers' Compensation Act(s) of the state(s) wherein the work is to 
be performed or where jurisdiction could apply in amounts required by statutes. Employer's Liability 
Insurance, with limits of liability of not less than $1,000,000 per accident for bodily injury or disease. 

2. Commercial General Liability Insurance, including contractual liability insurance, product and 
completed operations, personal and advertising injury, and any other type of liability for which this 
Contract applies with limits of liability of not less than $1,000,000 each occurrence / $2,000,000 
policy aggregate for personal injury, bodily injury, and property damage. Commercial General 
Liability Insurance shall be written on an "occurrence" form. 

3. Automobile Liability Insurance with limits of liability of not less than $1,000,000 per accident for 
bodily injury and property damage if automobiles are to be used in the delivery of or in the 
completion of services and work or driven onto the City's property. Insurance shall include all 
owned, non-owned and hired vehicle liability. 

4. Umbrella Insurance with limits of liability excess of Employer's Liability Insurance, Commercial 
General Liability Insurance and Automobile Liability Insurance in the amount of not less than 
$3,000,000. 

5. Contractors' Pollution Legal Liability and/or Asbestos Legal Liability and/or Errors and Omissions 
(if project involves environmental hazards) with limits not less than $1,000,000 per occurrence or 
claim, and $2,000,000 policy aggregate. 

6. Professional (Errors and Omissions) Insurance- For Professional Services and for all Design/Build 
Projects with limits of liability of not less than $3,000,000 per occurrence or claim/ $3,000,000 policy 
aggregate. Such policy shall also include coverage for losses arising from the breach of information 
security or cyber liability (including Errors & Omissions, Security and Privacy Liability and Media Liability), 
whether combined with the Professional Liability policy or placed as a separate policy, but carrying the 
same limits of liability. Such coverage shall insure damage, injury and loss caused by error, omission or 
negligent acts, including all prior acts without limitation, related to the professional services to be 
provided under this Contract. The policy shall be amended to include independent contractors providing 
professional services on behalf of or at the direction of the Contractor. The definition of Contractual 
Liability shall be amended to state that liability under a contract of professional services is 
covered. Further, coverage shall be afforded for fraudulent acts, misappropriation of trade secrets, 
internet professional services, computer attacks, personal injury, regulatory actions, wrongful acts, 
contractual liability, privacy policy, and insured versus insured. The Contractor shall ensure that coverage 



under this policy continues for a period of thirty-six {36) months after completion of services. 

7. Fidelity Bond (Employee Dishonesty) in the sum of not less than $50,000. 

All such insurance shall remain in effect until final payment is made and the Project is accepted by 
the City. If the Contractor receives notice of non-renewal or material adverse change of any of the 
required coverages, the Contractor shall promptly advise the City in writing. Failure of the 
Contractor to promptly notify the City on non-renewal or material adverse change of any of the 
required coverages terminates the Agreement as ofthe date that the Contractor should have given 
notification to the City. The insurance policies shall contain or be endorsed to contain, the following 
provisions: 

(a) A provision that coverage afforded under such policies shall not expire, be canceled or altered 
without at least thirty {30) days prior written notice to the City. 

(b) Workers' Compensation and Employer's Liability and Property insurance policies shall contain 
a waiver of subrogation in favor of the City and the City's boards, officials, directors, officers, 
employees, representatives, agents, and volunteers. 

(c) Commercial General Liability, Automobile Liability Contractors' Pollution Legal Liability and/or 
Asbestos Legal Liability and/or Errors and Omissions (if project involves environmental 
hazards) insurance policies shall include an endorsement making the City and the City's 
boards, officials, directors, officers, employees, representatives, agents, and volunteers 
Additional Insureds under such policies. 

A copy of these endorsements shall be provided to the City. 

Certificates of Insurance showing that such coverage is in force shall be filed under this Contract by 
the Contractor to the City. 

The obligations for the Contractor to procure and maintain insurance shall not be construed to waive 
or restrict other obligations and it is understood 'that insurance in no way limits liability of the 
Contractor whether or not same is covered by insurance. 

Certificate Holder should read: The City of Sandy Springs, 1 Galambos Way, Sandy Springs, Georgia 
30328. 



EXHIBIT H 
TO CONTRACT AGREEMENT 

SPECIAL PROVISIONS 



GEORGIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISIONS 

All special provisions listed on this page apply to this project, MT. VERNON TO 
HILDEBRAND MUL TTPURPOSE PA TH T0062-2. See the following pages for the special 
provisions: 

Section 108-Prosecution and Progress 

Section 150-Traffic Control (includes 150.11 SP) 

Section SIS-Handrail- Ferrous Metal and Pipe 

Section 608-Brick Piers 

Section 643-Fencing 

Section 700-Grassing 

Section 702-Vine, Shrub, and Tree Planting 

Section 766-Irrigation System 

Section 890-Seed and Sod 



SPECIAL PROVISION 
MT. VERNON TO HILDEBRAND MULTIPURPOSE PA TH T0062-2 

City of Sandy Springs, Georgia 
T0062-2 

Modifications of the GDOT Standard Specifications, 2013 Edition 

108 - Prosecution and Progress 

Retain Sub-Section 108.08 as written and add the following: 

A. Intermediate Contract Time 

1. Special Conditions - Roadway 

Failure to open the lanes as specified in Special Provision 150.00A will result in the 
assessment of Liquidated Damages at the rate of $1,000 per day. 

When provided notice from the City, Failure to maintain or establish traffic control 
devices and layout as specified in Subsection 150.11 will result in the assessment of 
liquidated damages at the rate of $500.00 per Calendar day. 

All liquidated damages specified above are cumulative and are in addition to those which 
may be assessed in accordance with the contract for failure to complete the overall 
project. 



SPECIAL PROVISION 
MT. VERNON TO HILDEBRAND MULTIPURPOSE PA TH T0062-2 

City of Sandy Springs, Georgia 
T0062-2 

Modifications of the GDOT Standard Specifications, 2013 Edition 

150.11 Special Conditions 

A. WORK HOURS: 

This project requires the following restricted work hours: 
Work will be permitted during weekdays (Monday through Friday) between the 
hours of 8:00 a.m. and 5 :00 p.m. and lane closures are only permitted from 9:00 
a.m. to 4:00 p.m. 

B. TRAFFIC CONTROL PLAN: 

A TRAFFIC CONTROL PLAN SHALL BE SUBMITTED TWO (2) WEEKS 
PRIOR TO ANY WORK FOR REVIEW AND APPROVAL BY THE 
ENGINEER. 

C. HOLIDAY WORK: 

No work shall be allowed during the following dates due to holidays: 
July 4- 7, 2019 - Independence Day (holiday weekend) 
August 31, 2019 - September 2, 2019 - Labor Day (holiday weekend) 
October 12-14, 20 I 9 - Columbus Day (holiday weekend) 
November 28, 2019 - December 1, 2019 - Thanksgiving (holiday 
weekend) 
December 25, 2019 - Christmas Day 
January 1, 2020 -New Year's Day 
January 18-20, 2020 - Martin Luther King, Jr. Day (holiday weekend) 
February 15-17, 2020 - President's Day (holiday weekend) 
May 23-25, 2020 - Memorial Day (holiday weekend) 
July 4-5, 2020 - Independence Day (holiday weekend) 
September 5- 7, 2020 - Labor Day (holiday weekend) 
October 10-12, 2020 - Columbus Day (holiday weekend) 
November 26-29, 2020 -Thanksgiving (holiday weekend) 
December 25-27, 2020 - Christmas (holiday weekend) 

Lane closures shall not be allowed during the weekends of the Georgia Tax Free 
Weekends. 



SPECIAL PROVISION 
MT. VERNON TO HILDEBRAND MULTIPURPOSE PATH T0062-2 

City of Sandy Springs, Georgia 
T0062-2 

Modifications to the GDOT Standard Specifications, 2013 Edition 

515 - Handrail - Ferrous Metal and Pipe 

EXTERIOR METAL RAILINGS AND GUARDRAILS 

PART 1 GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this section. 

1.02 SUMMARY OF WORK 

A. Provide exterior metal railings and guardrails, as indicated on Drawings and as specified 
herein. Include, but do not limit to: 

1. Stainless steel posts with stainless steel handrail. 

1.03 REFERENCES 

1. Comply with applicable requirements of following standards. Where these standards 
conflict with other specified requirements, the most restrictive requirement shall govern. 

1. American Institute of Steel Construction (AISC): 
Code Code of Standard Practice for Steel Buildings and Bridges 

Specification Specification for the Design, Fabrication and Erection of 
Structural Steel for Buildings 

2. American Iron and Steel Institute (AISI): 
Specification Specifications for the Design of Light Gage Cold-Formed Steel 

Structural Members 

3. American Society for Testing and Materials (ASTM): 
A36 Structural Steel 

A53 

A123 

A153 

A167 

Pipe, Steel, Black and Hot-Dipped, Zinc-Coated Weleded 
and Seamless 

Zinc (Hot-Galvanized) Coatings on Productis Fabricated 
from Rolled, Pressed and Forged Steel Shapes, Plates, 
Bars and Strips 

Zinc Coating (Hot-Dip) on Iron and Steel Hardware 

Stainless and Heat Resisting Chomium-Nickel Steel Plate, 
Sheet and Strip 



A307 

A312 

A325 

A385 

A386 

A446 

A492 

A500 

A501 

A510 

A554 

A555 

A569 

Carbon Steel Externally Threaded Standard Fasteners 

Seamless and Welded Austenitic Stainless Steel Pipe 

High Strength Bolts for Structural Steel Joints 

High-Quality Zinc Coatings (Hot-Dip) 

Zinc Coating (Hot-Dip) on Assembled Steel Products 

Steel Sheet, Zinc-Coated (Galvanized) by the Hot-Dip Process, 
Structural (Physical) Quality 

Specification for Stainless Steel Rope Wire 

Cold-Formed Welded and Seamless Carbon Steel Structural 
Tubing in Rounds and Shapes 

Hot-Formed Welded and Seamless Carbon Steel Structural Tubing 

General Requirements for Wire Rods and Course Round Wire, 
Carbon Steel 

Welded Stainless Steel Mechanical Tubing 

Stainless Steel Wire 

Steel, Carbon (0.15 Maximum, Percent) Hot-rolled Sheet and Strip 
Commercial Quality 

A1011/A1011 M-12b Standard Specification for Steel, Sheet and Strip, Hot-Rolled, 
Carbon, Structural, High-Strength Low-Alloy, High-Strength Low­ 
Alloy with Improved Formability and Ultra-High Stength 

A1008/A1008M-12a Steel, Sheet, Cold-Rolled, Carbon, Structural, High-Stength Low­ 
Alloy, High-Strength Low-Alloy with Improved Formabilty, Solution 
Hardened and Bake Hardenable 

A666 

A743 

E894 

E935 

E985 

Austenitic Stainless Steel Sheet, Strip, Plate and Flat Bar 

Castings, Iron-Chromium, Iron-Chromium Nickel and Nickel-Base 
Corrosion-Resistant for General Application 

Anchorage of Permanent Metal Railing Systems and Rails for 
Buildings 

Test methods for Performance of Permanent Metal Railing 
Systems and Rails for Buildings 

Specifications for Permanent Metal Railing Systems and Rails for 
Buildings 

4. State of Georgia Building Code: 

Code Building Code 



5. American Welding Society (AWS): 

01.1 

01.6 

Structural Welding Code - Steel 

Structural Wleding Code - Stainless Steel 

6. Corps of Engineers (CE): 

CRD-C-621 

1.04 SUBMITTALS 

Specification for Nonshrink Grout 

A. Product Data: Submit manufacturer's printed product data, specifications, standard details, 
installation instructions, use limitations and recommendations for each material used. 
Provide certifications that materials and systems comply with specified requirements. 

B. Shop Drawings: Provide large scale shop drawings for fabrication, installation and erection 
of all parts of the work. Provide plans, elevations, and details of anchorages, connections 
and accessory items. Provide installation templates for work installed by others. Show all 
interfaces and relationships to work of other trades. 

1. Shop drawings that include elements designed by the fabricator must be 
signed and sealed by professional engineer licensed in the State of 
Georgia. Alternatively, Design Professional shall require a signed and 
sealed cover letter with the shop drawings substantiating the design 
information. The design engineer must review and confirm in writing 
that the shop and erection drawings properly incorporate their design. 

C. Field Measurements: Take all necessary field measurements before preparation of shop 
drawings and fabrication. Do not delay progress of the job. If field measurements are not 
possible prior to fabrication, allow for field cutting and fitting. 

D. Initial Selection Samples: Submit samples showing complete range of colors, textures, and 
finishes available for each material used. 

E. Verification Samples: Submit representative samples of each material that is to be 
exposed in the completed work. Show full color ranges and finish variations expected. 
Provide samples having minimum size of 144 sq. in. 

F. Welders Certification: Provide certifications, signed by Contractor, certifying that welders 
employed at project comply with requirements specified under AWS 01 .1 and 01 .6. 

1.05 QUALITY ASSURANCE 

A. Installer Qualifications: Arrange for installation of ornamental metal spcified in this Section 
by the same firm that fabricated it. 

B. Fabricator Qualifications: Firm experienced in successfully producing metal fabrications 
similar to that indicated for this Project, with sufficient production capacity to produce 
required units without causing delay. 

C. Quality Welding processes and welding operators in accordance with the following: 

1. AWS D 1.1/01 .1 M, "Structural Welding Code - Steel" 



2. AWS D 1.2/01 .2M, "Structural Welding Code-Aluminum" 

3. AWS 01 .6 "Structural Welding Code-Stainless Steel" 

D. Engineer Qualifications: Professional engineer licensed to practice in jurisdiction where project is 
located and experienced in providing engineering services of the kind indicated that have resulted 
in the successful installation of metal fabrications similar in material, design, and extent to that 
indicated for this Project. 

E. Mockups: Build mockup for each type railing and guardrail assembly indicated on the Drawings to 
verify selections made under sample submittals and to demonstrate aesthetic effects and set quality 
standards for fabrication and installation. Each mockup shall be full height x 5 ft. long. 

1. Schedule mock-up for acceptance 30 days prior to constructing railings represented by the 
mockups. 

2. Locate mock-up in non-public areas accepted by the Design Professional. 

3. Continue to build mock-ups until acceptable mock-ups area produced. Accepted mock-ups 
shall be the standard of workmanship for the work. 

4. Protect accepted mock-ups from damage until completion and acceptance of the work 
represented by the mock-up. 

5. Remove mock-ups from site at completion of project, as directed by the Design Professional. 

F. Shop fabricate work to the greatest extent possible. Clearly label pieces in shop to facilitate field 
assembly. 

1.06 DELIVERY, STORAGE AND HANDLING 

A. Store work off of the ground and under cover. Protect from damage. Maintain shop applied coatings 
until installation is complete. Sequence deliveries to avoid delays, but minimize on-site storage. 

1.07 PROJECT CONDITIONS 

A. Field Measurements: Verify actual locations of walls and other construction contiguous with 
ornamental metal by field measurements before fabrication and indicate measurements on Shop 
Drawings. 

1 . Established Dimensions: Where field measurements cannot be made without delaying the 
Work, establish dimensions and proceed with fabricating railings without field measurements. 
Coordinate wall and other contiguous construction to ensure that actual dimensions 
correspond to established dimensions. 

1.08 COORDINATION 

A. Coordinate installation of anchorages for ornamental metal items. Furnish setting drawings, 
templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor 
bolts, and items with integral anchors, that are to be embedded in concrete or masonry. Deliver 
such items to Project site in time for installation. 

1.09 PERFOMANCE REQUIREMENTS 

A. Structural Performances: Provide installed handrail and railing and guardrail assemblies complying 
with following structural performances, unless otherwise indicated: 



1. Live loads shall be not less than the minimum required by law. 
a. Handrails and Railings: Capable of withstanding 300 lb.(public 

spaces) 200 lb. (private spaces) concentrated loads applied at any 
point, any direction, and uniform loads of 100 lb. per lineal feet (public 
spaces). 50 lb. per lineal feet (private spaces) These two load 
conditions do not act concurrently. 

b. Guardrails: Capable of withstanding uniform loads of 100 lbs. per sq. 
ft. of gross area of guard, including open areas. This load does not act 
concurrently with concentrated and uniform loads acting on top rails. 

c. In addition, the top railing shall be capable of resisting a force of 200 
lbs. applied at any point in any direction. Design and construction shall 
be such as to assure that under these design live loads there shall be 
no failure of any member or connection, deflection of not more than 
L/360 of length of any member, and without permanent deformation of 
any member or fastener. 

d. Factor of safety shall not be less than 2-1/2 to 1. 

B. Thermal Movement: Design and engineer work of this section which allows for expansion 
and contraction throughout ambient temperature range of 120 degrees F. 

PART 2 PRODUCTS 

2.01 STAINLESS STEEL 

A. Metal Surfaces, General: For metal fabrications exposed to view upon completion of the 
work, provide materials selected for their surface flatness, smoothness, and freedom from 
surface blemishes. Do not use materials whose exposed surfaces exhibit pitting, seam 
marks, roller marks, and rolled trade names. 

B. Stainless Steel 

1. Stainless Steel Tubing: ASTM A 554; Grade 304L, unless otherwise indicated or 
required for design loading. 

2. Stainless Steel Pipe: ASTM A 312A 312M; Grade 304L. 

3. Stainless Steel Castings: ASTM A 743/A 743M; Grade CF 8M or CF 3M. 

4. Stainless Steel Sheet, Strip, Plate and Flat Bar: ASTM A 666: Type 304L. 

5. Stainless Steel Bars and Shapes: ASTM a 276: Type 304L. 

6. Stainless Steel Cable Assembly: Type 316 stainless steel, 1/8 inch diameter by length 
as required, 1X19 construction, cable assembly, with stainless steel internal thread 
adjuster. 

a. Cable assemblies and fittings. 
i. Cables: Polished finish, commercial, dry grade. 
ii. Fittings: Swage Style; Type 316 stainless steel, vibratory/ tumble 

finish. 
b. Provide stainless steel hardware and fasteners. 
c. Accessories: Stainless steel protector sleeves, rubber grommets, beveled 

washers and additional accessories as recommended by manufacturer for 
installation conditions. 

2.02 STAINLESS STEEL FASTNERS 



A. Fastners: Unless otherwise indicated, provide the following: 

1. Stainless-Steel Items: Type 316 stainless steel fastners. 

2. Dissimilar Metals: Type 316 stainless steel fastners. 

B. Fastners for anchoring railings to other construction: unless otherwise indicated, select fastener of 
type, grade and class required to produce connections sutiable for anchoring indicated items to 
other types of construction indicated and capable of withstanding design loads. 

C. Provide concealed fasteners for interconnecting components and for attaching ornamental metal 
items to other work, unless otherwise indicated. 

1. Provide tamper-resistant screws for exposed fastners, unless otherwise indicated. 

D. Anchors: Provide cast-in-place anchors, fabricated from corrosion-resistant materials capable of 
sustainging, without failure, a load equal to six times the load imposed when installed in unit 
masonry and four times the load imposed when installing in concrete, as determined by testing 
according to ASTME E 488, conducted by a qualified independent testing agency. 

2.03 MISCELLANEOUS MATERIALS 

A. Provide anchors, bolts, sockets, sleeves, and other parts required for securing each item of work to 
other construction. 

1. Anchor bolts, bolts smaller than 5/8 in., and fasteners shall be steel castings conforming to 
ASTM A 307. Bolts larger than 5/8 in. shall conform to ASTM A 325. 

B. Provide exposed fastenings of same material and finish as metal to which applied, unless otherwise 
noted. 

C. Welding rods: Conform to AWS Standards and recommendations of welding rod manufacturer. 

D. Welding Rods and bare electrodes: Select according to AWS specification for metal alloy welded. 

1. For stainless steel railings, provide type and alloy as recommended by producer of metal to be 
welded and as required for color match, strength and compatibility in fabrication items. 

2.04 EPOXY GROUT 

A. Provide non-shrink, non-metallic, non-corrosive epoxy grout conforming to the following 
requirements. Provide grout specifically recommended by manufacturer for exterior applications of 
type specified in this section: 

1. Grout shall be manufactured specifically for use in supporting heavy loads. 

2. Shrinkage at 28 days: None (0.00 shrinkage when tested in accordance with ASTMC827 
modified procedure) with a minimum effective bearing area (EBA) of 95 percent coverage of the 
tested base plate. 

3. Compressive strength, minimum: 10,000 psi at seven days, when tested in accordance with 
ASTM C579. 

4. Initial setting time: Approximately one hour at 70 degrees F. 

5. Provide flowable consistency as necessary for the particular application. 



6. Epoxy grouts which are volatile and which give off noxious fumes are not acceptable. 

2.05 FABRICATION, GENERAL 

A. Assemble items in the shop to greatest extent possible to minimize field splicing and assembly. 
Disassemble units only as necessary for shipping and handling limitations. Clearly mark units for 
reassembly and coordinated installation. Use connections that maintain structural value of joined 
pieces. Fabricate work to be truly straight, plumb, level and square and to sizes, shapes, and 
profiles indicated on approved shop drawings. Ease exposed edges. Cut, reinforce, drill and tap 
metalwork as necessary for proper assembly and use. 

1. Fabricate all miscellaneous metal supports, brackets, braces and the like required to fully 
complete the work of this Section. 

2. Coordinate with work of other Specification Sections to ensure proper interface of various parts 
of the work. 

3. Obtain loading requirements from suppliers of work to be supported and design and fabricate 
support systems with factor of safety of at least 6. 

B. Form ornamental metal to required shapes and sizes, true to line and level with true curves and 
accurate angles and surfaces. Finish exposed surfaces to smooth, sharp, well-defined lines and 
arris. Take special care in choosing materials that are smooth and free of blemishes such as pits, 
roller marks, trade names, scale and roughness. Fabricate work with uniform, hairline tight joints. 
Form welded joints and seams continuously and grind flush and smooth to be invisible after 
painting. For exposed fasteners, use hex head bolts or Phillips head machine screws. 

C. Form bent-metal comers to smallest radius possible without causing grain separation or otherwise 
impairing work. 

D. Form simple and compound curves in bars and extruded shapes by bending members in jigs to 
produce uniform curvature for each configuration required; maintain cross section of member 
throughout entire bend without buckling, twisting, cracking, or otherwise deforming exposed 
surfaces. 

E. Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a radius of 
approximately 1/32 inch (1 mm), unless otherwise indicated. Remove sharp or rough areas on 
exposed surfaces. 

F. Mill joints to a tight, hairline fit. Cope or miter corner joints. Fabricate connections that will be 
exposed to weather in a manner to exclude water. 

G. Provide weep holes where water may accumulate. 

H. Provide necessary rebates, lugs, and brackets to assemble units and to attach to other work. Cut, 
reinforce, drill, and tap as indicated to receive finish hardware, screws, and similar items, unless 
otherwise indicated. 

I. Comply with AWS for recommended practices in shop welding. Weld behind finished surfaces 
without distorting or discoloring exposed side. Clean exposed welded joints of flux, and dress 
exposed and contact surfaces. 

J. Provide castings that are sound and free of warp, cracks, blowholes, or other defects that impair 
strength or appearance. Grind, wire brush, sandblast, and buff castings to remove seams, gate 
marks, casting flash, and other casting marks. 

2.06 FINISHES, GENERAL 



A. Comply with NAAMM "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations relative to application and designations of finishes. 

2.10 STAINLESS STEEL FINISHES 

A. Remove tool and die marks and stretch lines, or blend into finish .. 

B. Grind and polish surfaces to produce uniform, directionally textured, polished finish indicated, free 
of cross scratches. Run grain with long dimension of each piece. 

C. Unless otherwise indicated: Satin Finish: No. 4 

D. When polishing is completeed, passivate and rinse surfaces. Remove embedded foreign matter 
and leave surfaces chemically clean. 

E. Run grain of directionally texutured finishes with long dimension of each piece. 

PART 3 EXECUTION 

3.01 PREPARATION 

A. Coordinate and furnish anchorages, setting drawings, diagrams, templates, instructions, and 
directions for installation of anchorages, including concrete inserts, sleeves, anchor bolts, and 
miscellaneous items having integral anchors that are to be embedded in concrete or masonry 
construction. Coordinate delivery of such items to project site. 

B. Set sleeves in concrete with tops flush with finish surface elevations; protect sleeves from water 
and concrete entry. 

3.02 INSTALLATION, GENERAL 

A. Provide anchorage devices and fasteners where needed to secure ornamental metal to in-place 
construction. 

B. Perform cutting, drilling, and fitting required to install ornamental metal. Set products accurately in 
location, alignment, and elevation; measured from established lines and levels. Provide temporary 
bracing or anchors in formwork for items to be built into concrete, masonry, or similar construction. 

C. Fit exposed connections accurately together to form tight, hairline joints or, where indicated, with 
uniform reveals and spaces for sealants and joint fillers. Where cutting, welding, and grinding are 
required for proper shop fitting and jointing of ornamental metal, restore finishes to eliminate 
evidence of such corrective work. 

D. Do not cut or abrade finishes that cannot be completely restored in the field. Return items with 
such finishes to the shop for required alterations, followed by complete refinishing, or provide new 
units as required. 

E. Install concealed gaskets, joint fillers, insulation, and flashings as work progresses. 

F. Restore protective coverings that have been damaged during shipment or installation. Remove 
protective coverings only when there is no possibility of damage from other work yet to be 
performed at same location. 

1. Retain protective coverings intact; remove coverings simultaneously from similarly finished items 
to preclude nonuniform oxidation and discoloration. 



G. Field Welding: Comply with applicable AWS specification for procedures of manual shielded metal 
arc welding, for appearance and quality of welds, and for methods used in correcting welding work. 
Weld connections that are not to be left as exposed joints but cannot be shop welded because of 
shipping size limitations. Grind exposed welded joints smooth and restore finish to match finish of 
adjacent surfaces. 

3.03 INSTALLATION OF STAINLESS STEEL PIPE RAILINGS AND HANDRAILS 

A. Verify alignment, support dimensions, and tolerances are correct. 

B. Inventory components to ensure all required items are available for installation. Inspect 
components for damage. Remove damaged components from site and replace. 

C. Strictly comply with manufacturer's instructions and recommendations, except where more 
restrictive requirements are specified in this Section. 

D. Installation, General: Provide anchorage devices and fasteners necessary for fastening handrail 
and railing systems to in-place construction as indicated on the Drawings. Coordinate and furnish 
anchorages, templates, setting drawings, instructions and recommendations for installation of 
items embedded in concrete or masonry construction. 

E. Corrosion Protection: Provide neoprene pad, or coat concealed surfaces of metal with heavy coat 
of bituminous paint when metal surfaces will be in contact with grout, concrete, masonry, wood or 
dissimilar metals, as indicated on the Drawings. 

F. Adjust railings prior to anchoring to ensure matching alignments at abutting joints. Space posts at 
intervals indicated, or as required by design loading. 

3.04 TOLERANCES 

A. The following allowable installed tolerances are allowable variations from locations and dimensions 
indicated by the Contract Document and shall not be added to allowable tolerances indicated for 
other work. 

1. Allowable Variation from True Plumb:± 1/8 in. in 20 ft. - 0 in. 

2. Allowable Variation from True Level:± 1/8 in. in 20 ft. - 0 in. 

3. Allowable Variation from True Line:± 1/8 in. in 20 ft. - 0 in. 

3.04 ADJUSTING AND CLEANING 

A. Clean stainless steel by washing thoroughly with clean water and soap and rinsing with clean 
water. Dry with soft nonabrasive cloth. 

3.05 PROTECTION 

A. Protect finishes of railing systems and handrails from damage during construction period. 
Remove any protective covering if used at time of Substantial Completion. 

B. Restore finishes damaged during installation and construction period so that no evidence remains 
of correction work. Return items that cannot be refinished in the field to the shop; make required 
alterations and refinish entire unit or provide new units. 

END OF SECTION 515 



DEPARTMENT OF TRANSPORTATION 

FULTON COUNTY 

SPECIAL PROVISION 

City of Sandy Springs, Georgia 
T0062-2 

Section 608 - Brick Piers 

608.1 GENERAL DESCRIPTION 
Brick Veneer Piers - 13 '6" tall, brick veneer pier with precast cap and precast accent 
band. Faced all sides. 

608.2 MATERIALS 
Ensure that all materials meet the requirement of the Plans and Specifications, including 
GDOT minimum standards. 

608.3 CONSTRUCTION REQUIREMENTS 
To be installed by contractor per Hardscape Plans and Specifications. 

608.4 MEASUREMENT 
Brick wall complete, in place and accepted, is measured for payment by each. The cost 
includes all components of the concrete block, rebar, and concrete sub base and all 
materials required for complete installation. 

608.5 PAYMENT 
This work will be paid for at Contract Each. Such payment will be full compensation for 
furnishing all material including labor, material, equipment, handling, placing and any 
incidentals to complete the work. 

Payment will be made under: 

Item no. 608-3000 - Brick Piers 



DEPARTMENT OF TRANSPORTATION 

FULTON COUNTY 

SPECIAL PROVISION 

City of Sandy Springs, Georgia 
T0062-2 

Section 643 - Fencing 

The contractor shall use Georgia Power's pre-qualified fence contractors to perform the 
fencing work on this project. 

List of Georgia Power's pre-qualified fence contractors: 
- Central Fence Phone: (478) 237-4061 
-Vanquish Fencing Phone: (404)769-3446 
-Tusco Fencing Phone: (205)722-9162 
-Ameri-Star Fencing Phone: (918)906- 7242" 

643.1 General Description 
This work includes constructing fence and gates according to these Specifications where 
shown on the Plans or designated by the Engineer. Ensure that this work conforms with 
the lines and grades shown on the Plans. The fence types covered by these Specifications 
are: 

• Chain-link 
• Aluminum privacy slats 

643.1.01 Definitions 
General Provisions IO I through 150. 

643.1.02 Related References 

A. Standard Specifications 
Section 500--Concrete Structures 
Section 645-Repair of Galvanized Coatings 
Section 862-W ood Posts and Bracing 
Section 863-Preservative Treatment of Timber Products 
Section 894-Fencing 

B. Referenced Documents 
General Provisions l O 1 through 150. 



643.1.03 Submittals 
Furnish the Engineer, in duplicate, a materials certification for temporary barrier fence 
physical properties according to Section 106 of the Specifications. 

643.2 Materials 
Ensure that materials conform to the following Specifications: 

Material Section 
Concrete (Class B) 500 
Metal Caps 862.2.0 l .A.5 
Chain Link Fence (Fabric, Posts, Gates, and Accessories) 894.2.01 
Woven Wire Fence (Fabric, Gates, and Posts) 894.2.02 
Ground Rods and Connectors 894.2.04 

A. Chain-Link Fence 

Use the fencing material shown in Subsection 894.2.01. Ensure that posts, fabric, 
aluminum privacy slats, wire, appurtenances, and gates when required, are the 
same or matching type for each Project, unless otherwise directed. 

643.2.01 Delivery, Storage, and Handling 
Do not store barbed-wire, woven-wire fence fabric, steel posts, aluminum privacy slats, 
hardware, and other materials on the ground. Place them in floored buildings, on 
platforms, or on wooden timbers or poles. Ensure that the floors, platforms, or props are 
high enough to prevent the wire and steel posts from touching ground or surface water. 

Wire or steel posts that are damaged from improper storage between fabrication and final 
erection will be rejected. 

643.3.01 Personnel 
General Provisions IO l through 150. 

643.3.02 Equipment 
General Provisions 101 through 150. 

643.3.03 Preparation 
General Provisions l O l through 150. 

643.3.04 Fabrication 
General Provisions 101 through 150. 



643.3.05 Construction 
Construct fence (except for field fence) within the right-of-way line. Do not allow the 
permanent installation to encroach on adjacent property. 

A. General Fencing Requirements 
Follow these general requirements when placing the fence: 

1. Construct the fence to follow the contour of the ground. Place the bottom of 
the fence fabric at least 1 in (25 mm) from the ground surface, but no more 
than 6 in. (150 mm). 

2. Clear the fence line a maximum of 8 ft (2.4 m) wide and grade where 
necessary to provide a neat appearance. 

3. When the ground profile in low areas changes abruptly, use longer posts to 
maintain the ground clearance. 

4. Connect the existing cross fences to new fencing, except for obviously 
unserviceable fences. 

5. Place comer or end posts, whichever is appropriate, at the junction with 
existing fences and fasten the wires in the new and existing fences to the posts. 

6. Install comer or pull posts for new fencing without placing tension on existing 
fence posts. At structures, fasten new fencing to end posts to permit livestock to 
pass through or under the structure freely, unless otherwise directed or shown on 
the Plans 

B. Posts and Appurtenances 

Follow these steps to install posts and appurtenances: 
I. Place and install the posts as shown on the Plans. 
2. Encase the comer, end, and pull posts in concrete as shown on the Plans. 
3. Replace posts damaged by driving. When posts are set in concrete, fill the 

entire hole around the post with Class A or B concrete. 
4. Hand mix concrete for batches of 1/2 yd' (0.5 m') or less. Firmly brace the 

posts and hold them in place until the concrete has set. 
5. Ensure that the distance between the end, pull, and comer or angle post 

assemblies does not exceed the following: 
For chain-link fence, straight line 500 ft (150 m) 

For chain-link fence, curved line 250 ft *(75m) 

6. On end, pull, and comer or angle post assemblies for woven-wire fence, add 
additional approach posts for greater stability when necessary or as directed by 
the Engineer. 

7. Set posts placed on concrete walls, slabs, or as indicated on the Plans. 



8. Repair the posts after cutting or drilling. Repair galvanized steel posts 
according to Section 645. Repair other metal posts according to the 
manufacturer's recommendations. 

C. Fence Erection 

Install fence fabric when posts are set in concrete footings, delay installing the 
fabric or wire to allow the concrete to cure at least 5 days. 

Install aluminum privacy slats per manufacturer's recommendations. 

D. Gates 
Ensure that the gate assemblies are the length, height, and type designated on the 
Plans. Install the gate to provide a 180-degree swing. 
Weld the gate frames into units. Properly coat them after welding according to Section 
894. 
Stretch fabric that matches the fence fabric taut over the gate frame. Provide gate 
assemblies with a positive-type locking device, padlock, and keys. 

E. Electrical Ground 

Wherever a power line carrying more than 600 volts passes over the fence, install 
a ground rod. 

1. Install the ground rod at the nearest point directly below the point of 
crossmg. 

2. Where possible, drive the rod into the ground for a full 8 ft (2.4 m) of 
penetration. 
a. In rocky soil, drive the rod slanted to provide 18 in ( 450 mm) of cover 

at the tip. 
b. In solid rock, install two ground rods at the nearest post on each side 

of the power line crossing where soil conditions will permit. 
3. Use clamps to attach a length of No. 6 A WG bare copper, 7-strand wire 

between the fence and the ground rod. 

F. Trespassing on Private Property 
To trespass on private property outside the right-of-way or easements provided on 
the Plans, obtain permission from the property owner for the intrusion. 

Use field fence for replacing fence outside the right-of-way or for providing 
temporary fence at locations shown on the Plans or directed by the Engineer. 
Field fence is considered permanent unless it is specified as temporary. 



643.4 Measurement 
Fence will be measured by the linear foot (meter) along the bottom of the fence, from the 
outside of end posts for each continuous run of fence. Measurement for payment includes 
posts, post assemblies, pull, corner, and gate posts, and gates unless gates are a separate 
Pay Item. 

When gates are paid for separately, they will be measured as complete Units of the type 
and size specified and installed. 

643.4.01 Limits 
General Provisions IO I through 150. 

643.5 Payment 
The accepted quantities of fence, measured as indicated above, will be paid for at the 
Contract Unit Price per linear foot (meter) of the specified type and height offence. 
Payment includes gates unless the gates are paid for separately. 

The accepted quantity of gates, when listed as a separate Pay Item, will be paid for at the 
Contract Unit Price for each type and size of gate specified, complete in place, including 
posts and hardware, locks, keys, and other incidentals shown on the Plans. 

Payment includes clearing and grubbing, grading, excavating, backfilling, disposing of 
surplus materials, and furnishing materials and incidentals such as molten lead or cement 
filler on concrete walls, slabs, or solid rock to complete the work. 

When field fencing is temporary, payment includes removal. Materials salvaged from 
temporary field fence remain the Contractor's property. 

The accepted quantities of temporary barrier fence measured as indicated above will be 
paid for at the Contract unit price per linear foot (meter) of fence. Payment to complete 
the item includes all necessary clearing, installation of fence including hardware and 
other incidentals, and removal of the fence. The barrier fence, posts, and all incidentals 
become the property of the Contractor upon removal. 

Payment will be made under: 

Item No. 643 
Item No. 643 

Item No. 643 

Item No. 643 

Per linear foot meter 
Per linear foot (meter) 

Per linear foot (meter) 

Per each 



643.5.01 Adjustments 
General Provisions 101 through 150. 

Payment will be made under: 

Item no. 643-8408 - Fencing 
Item no. 643-8412- Fencing 



SPECIAL PROVISION 
MT. VERNON TO HILDEBRAND MULTIPURPOSE PATH T0062-2 

City of Sandy Springs, Georgia 
T0062-2 

Modifications of the GDOT Standard Specifications, 2013 Edition 

700 - Grassing 

Delete Section 700.5.F as written and add the following: 

700.5 Payment 

F. SOD: 

Sod will be paid by the square yard in accordance with the following schedule of 
payments. Payment is full compensation for ground preparation, including 
addition of topsoil, furnishing and installing live sod, and for Plant Establishment. 
Sod shall be paid when I 00% in one lump sum with no incremental payments. 

100% of the contract Price per square yard wi 11 be paid at the satisfactory 
completion of installation. 



DEPARTMENT OF TRANSPORTATION 
STATE OF GEORGIA 

SPECIAL PROVISION 

City of Sandy Springs, Georgia 
T0062-2 

Section 702-Vine, Shrub, and Tree Planting 

702.1 General Description 
This Work includes furnishing and planting vines, shrubs, trees and plants, treating regenerated areas, and 
environmental mitigation planting for riparian buffers and tidal marsh areas. 

The Contractor shall provide a copy current certification as a Georgia Landscape Professional through the 
University of Georgia Center for Urban Agriculture prior to being approved to perform The Work. 

702.1.01 Definitions 
General Provisions 10 I through 150. 

702.1.02 Related References 
A. Standard Specifications 

Section l OS-Prosecution and Progress 

Section 214-Mitigation Site Construction 

Section 700-Grassing 

Section 882-Lime 

Section 891-Fertilizers 

Section 893-Miscellaneous Planting Materials 

B. Referenced Documents 

Standardized Plant Names 

ANSI A300 Part I Pruning Standards 

ANSI Z60. l American Standards for Nursery Stock 

702.1.03 Submittals 
A. Certificates of Inspection 

Submit certificates of inspection with the invoice for each shipment of plants as required by law for 
transportation. 

File certificates with the Engineer before the material is accepted. Plants may be rejected at the site 
regardless of Federal or State government inspections at the place of growth. 



B. Substitutions 

When both primary and alternate plants are specified, use the alternate only after providing written 
proof that the primary plants specified are not available. In this case a Supplemental Agreement is not 
required to use the alternate plants. 

When a primary or an alternate plant cannot be furnished, provide the Engineer written proof that 
neither is available. A Supplemental Agreement is required for substitute plants in this case. 

Use approved substitute plants, as designated by the Engineer, equal in value to specified plants. 
Request substitutions at least thirty (30) days before the end of the planting season in the area. 

702.2 Materials 
Ensure that materials meet the requirements of the following Specifications: 

Material Section 
Water 700.2.B 

Agricultural Lime 882.2.01 

Fertilizers 891.2.01 

Plant Topsoil 893.2.01 

Landscape Mulch 893.2.02 

Vines, Shrubs, Trees, and Miscellaneous 893.2.03 
Plants 

Tree Paint 893.2.06 

Prepared Plant Topsoil 893.2.07 

Stakes 893.2.08 

Organic Soil Additives 893.2.09 

A. Plant Specifications 

Furnish plants according to the plant name and Specifications included on the plan sheets .. 

I. Plant Names 
Ensure that the botanical and common names of plants specified conform with the most current 
edition of Standardized Plant Names, as adopted by the American Joint Committee on 
Horticultural Nomenclature. 

2. Plants should be clearly labeled at the nursery. Labels should remain on the plants until inspected 
by the engineer. 

3. Grades 
Ensure that plants meet the grade requirements of the most current American Nursery and 
Landscape Association ANSI 260.1 and any other requirements. 
Caliper used for establishing plant grades or trunk sizes is measured according to the American 
Nursery and Landscape Association ANSI 260.1. Plant trees with straight stems and symmetrical 
branches according to their natural growth. Trees with broken or damaged terminal or main stems 
will be rejected. There shall be a single dominant leader to the top of the all large canopy shade 
trees. There can be a double leader in the top I 0% of the tree height. 
Trees should be rooting into the root ball so that soil or media remains intact and trunk and root 
ball move as one when lifted, but not root bound. The trunk should bend when gently pushed and 
should nol be loose so it pivots al or below the soil line. 

2 



There shall be no roots greater than 1/10 diameter of the trunk circling more than one-third the 
way around in the top half of the root ball. Roots larger than this may be cut provided they are 
smaller than one-third the trunk diameter. 
The leaf-bearing crown should be full and uniform. Leaves should show no evidence of chlorosis, 
necrosis, disease or insect infestation. 

B. Bare root seedlings 
Use nursery-grown bare root seedlings which are a minimum of three (3) feet (I meter) in height above 
the ground with a 1/4 inch (6.35mm) caliper, and a minimum primary root length of five inches (5) 
unless specified differently on the plan drawings. 
Use approved substitute plants, as designated by the Engineer, equal in value to specified plants. 
Request substitutions at least 30 calendar days before the end of the planting season in the area. Wet 
swale bare root Juncus effuses shall be fresh divisions with a full, dense root base. 

C. Nursery Plants 

Unless otherwise specified, use plants stock-grown in a licensed nursery under intensive care and 
cultivation for at least one year. The largest branches of shade trees should be spaced at least 6 inches 
apart. The branch system shall be normally developed and free of disease, injurious insects, 
disfiguring knots, sun-scald, injuries, bark abrasions, dead or dry wood, broken terminal growth, or 
other disfigurements. Stems should show no evidence of die-back. Ensure that proper certificates of 
inspection and a complete list of the nursery growers accompany nursery grown plants. See Subsection 
893.2.03. 

D. Approval and Selection of Materials and Work 

Select materials and execute operations required under the Specifications and drawings with the 
approval of the Engineer. Remove rejected materials from the site promptly. 

702.2.01 Delivery, Storage, and Handling 
A. Bare-Rooted Plants 

Protect bare root plants from drying out until planted. Uncovered roots without moisture-loss gel 
coating shall be exposed to air no longer than 15 minutes. 

B. Balled and Burlappcd Plants (B&B) 

1. Burlap shall be a natural biodegradable material. Do not use synthetic burlap. 
2. Replace plants rejected because of broken or loose balls, or balls ofless diameter than that 

specified. 
3. Protect the roots of balled and burlapped plants from moisture loss, unless they are planted 

immediately after they are delivered. 
4. Plants shall be harvested with the ball of earth in which they are growing intact. 

C. Container-Grown Plants 

Keep container-grown plants moist but well drained until planted. Handle plants by the container or 
soil ball and not by the top growth. 

D. Heeled-in Plants 

Properly maintain heeled-in plants until they are planted. Do not allow plants to remain heeled-in over 
the summer or for over 30 days without the Engineer's consent. 

E. Injury Prevention 

Injured plants will be rejected. Protect tops of shrubs and trees while in transit to prevent windburn. 

F. Live Willow Stake Material 

Live stakes shall be moistened, capable of rooting, without injury and stripped of all stems and leaves 
with a minimum of scarring. The stakes shall be from 5 to 8 feet ( 1.5m to 2.4m) in length with a basal 
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end of0.5 to 1.5 inches (1.27cm to 3.8cm) in diameter. The top ends shall be blunt and cut square and 
the butt ends angled. 

702.3 Construction Requirements 
702.3.01 Personnel 
General Provisions IO I through 150. 

702.3.02 Equipment 
General Provisions IO I through 150. 

702.3.03 Preparation 
A. Inspect Plant Material Before Digging 

The Engineer will inspect trees or plants from the bidder's source for acceptability and conformity to 
specification requirements for approval by the Engineer. When rejecting the trees or plants, the 
Engineer reserves the right to pursue and examine other sources of plants to find acceptable specimens. 
This change will not constitute an increase in cost to the State. 

B. Clear and Grub 

Clear and grub the planting area before planting or beginning to prepare the plant bed, unless noted 
differently on the plans. See Section 20 I. 

C. Prepare Plant Bed 

Prepare for planting as follows: 

I. Planting Limits 
Stake planting limits according to Plan details and the Engineer. Have the Engineer approve the 
method of plant identification before planting. 
For median plantings, keep any woody plant a minimum of 3 feet (1 m) from the edge of the plant 
bed to avoid vegetative growth into the roadway. 
For stream buffers identified as "Stream Buffer" or "wet swales", on plans, the plant species shall 
be planted in a random, intermixed manner throughout the entire planting area. At the edges of the 
planting zone, keep new plants a minimum of 8 feet (2.4m) from existing trees or permanent 
structures. 

2. Applications of Soil Additives 
a. Apply fertilizer and lime to the plant bed according to the soil test report. 
b. Spread an organic soil additive, (See Subsection 893.2.09), evenly throughout the designated 

area to at least 2 in (50 mm) deep. Thoroughly dig it into the soil to at least 6 in ( 150 mm) 
deep using a rotary hoe type tiller or other equipment that evenly mixes the soil, lime, 
fertilizer, and organic soil additive. 

c. Till the area until the surface is smooth and free of weeds, roots, rocks, and other debris, to 
the satisfaction of the Engineer. 

d. If the planting area lies within multitrophic native planting area, a stream buffer, wetland, wet 
swale, or marsh the addition of fertilizer or lime is prohibited. 

702.3.04 Fabrication 
General Provisions IO 1 through 150. 

4 



702.3.05 Construction 
A. Seasonal Limitations for Planting 

For geographic seasonal limitations, refer to the Planting Zones Map found in Subsection 700.3.05. 
Plant in Zones I and 2 between October 15 and March 15. Plant in Zones 3 and 4 between November 
1 and January 1. 

B. Planting Operations 

Plant using the method called for on the details and plan sheets. Before beginning planting of each 
area, have available the necessary materials including prepared plant topsoil (see Subsection 893.2.07), 
water, stakes, and mulch. Plants shall be installed as straight/upright as possible. Any plants found to 
be leaning or broken will not be accepted or paid for by the engineer. 

When seasonal limitations and weather conditions permit, continuously water, mulch, guy, provide tree 
guards, and stake as indicated on the plans and details until completing the last operation. 

After completing planting, provide a method for retaining water adjacent to the plant according to the 
details shown on the Plans or as directed by the Engineer. 

Protect marsh restoration areas from vehicles and machinery. Typical protective barriers are not to be 
used in tidal areas. Stakes that remain secure and are taller than the highest tide, flagged with highly 
visible flagging tape, are required to mark the area to be protected and off-limits for vehicles and 
machinery. 

1. Planting By the Pit Method 
a. Placing Bare-Rooted Plants 

Plant bare-rooted plants delivered to the pit area. Protect roots from drying out until placing 
them in the pit. 

I. Center plants in pits and spread roots as they originally grew. 
2. Cover and prepare the topsoil according to details shown on the Plans. 

b. Placing Balled and Burlapped Plants 
Immediately plant these plants after they are delivered to the pit site. 

1. The pit diameter shall be a minimum of 3 times the diameter of the rootball. Center 
the ball in the prepared pit, leaving the top of the ball 1 in (25 mm) above the top of 
the ground for settlement. 

2. Cut away and remove the top 1/3 of burlap from the rootball. Cut all ropes and 
twine, pull the nails, and drop the remaining burlap to the bottom of the hole. Cut 
away and remove all wire from the root ball. 

3. Partially fill the pit with prepared plant topsoil and compact the soil enough to hold 
the ball firmly. Add mycorrhizal innoculant to plant topsoil if specified in plans. 

c. Placing Container-Grown Plants 
When the container is delivered to the pit site, split the container from top to bottom and 
carefully remove the plant. 

I. The pit diameter shall be a minimum of 3 times the diameter of the rootball. Spread 
into the hole any major roots growing around the container or prune them to remove 
any circular growth. 

2. Place the ball in the center of the prepared pit, leaving the top of the ball 1 in 
(25 mm) above the top of the ground for settlement. 

3. Partially fill the pit with prepared plant topsoil and compact the soil enough to hold 
the ball firmly. Add mycorrhizal innoculant to plant topsoil if specified in plans. 

d. Completing Pit Plantings 
After placing pit plantings, water plants thoroughly the same day regardless of weather or soil 
moisture conditions. 
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I. After the water has soaked in, add prepared plant topsoil and compact firm ly up to 2 
in (50mm) below the adjacent ground. 

2. Stop compacting when the compacted prepared topsoil is 2 in (50 mm ) below the 
adjacent ground. 

3. Fill the remainder of each pit with loose, prepared plant topsoil according to the 
details shown on the Plans. 

4. Prepare the loose topsoil to retain water adjacent to the plant according to the Plans 
or as directed by the Engineer. 

e. Live Stake Plantings 

I. Plant live willow stakes at four (4) ft ( 1.2m) intervals or as indicated on the drawings 
with the buds facing upward. 

2. Eighty (80) percent of the stake shall be installed below ground, leaving twenty (20) 
percent extending above ground. 

3. Stakes shall be placed deep enough to reach the water table during the dry season at 
an angle perpendicular to the slope. 

4. Pack soil firm ly around the hole after installation. 

5. Install live willow (Salix spp.) stakes only in the dormant season, according to the 
planting details and landscape plan notes. 

6. Replace any live stakes that split during installation. 

2. Planting using a Dibble, Hoedad, or Reinforced Planting Shovel for Wet Swale and Bare Root 
Seedlings. 
Planting shall only be done when there is adequate moisture in the ground and when the ground is 
not frozen. 
Provide proper root positioning and contact with the soil, and eliminate all air pockets around 
roots. Roots of seedlings shall not be pinched or bent in a sideways or upturned direction. 
Each tree, division, or wet-swale plant shall be inserted into the hole such that the root collar of the 
tree will be at ground level after backfilling is complete. Allowance for burying the root collar 
below ground level shall not exceed one-half inch in depth. [n no case shall planting result in the 
root collar remaining above ground level. The soil back-filled around the root system shall be 
compacted sufficiently to support the plant. Mow or use a string trimmer to a height of I in 
(25 mm) in the area designated for restoration. Do not trim wet swale or retention basins where 
standing water is present. 
Grass the area designated for restoration with a native restoration or riparian seed mix and apply 
wheat straw mulch to the area before planting seedlings. 
Plant within 48 hours after mowing or string trimming the site. 

3. Restoration and enhancement of tidal marsh areas are subject to possible wave energy, requiring 
the use of a plant anchor for each plant. See planting plan sheets and details for plant anchor and 
anchoring descriptions. 

C. Landscape Mulching 

I. For Pit Plantings 
Follow these requirements when mulching for pit plantings: 
a. Where the distance between plants is 8 ft (2.4 m) or less, spread mulch throughout and 3 ft 

(900 mm) beyond the outermost plants. Where plants are more than 8 ft (2.4 m) apart, apply 
mulch in a circular fashion around each plant, forming a ring 5 ft ( 1.5 m) in the outside 
diameter. 

b. If plant pits are greater than 5 ft ( 1.5 m) in diameter, ensure that the mulch extends out to 
cover the berm as shown in the planting details on the Plans. 
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c. Apply mulch within 3 days of planting at least 4 in (100 mm) in depth to obtain a compacted 
depth of at least 3 in (75 mm). 

d. Compaction occurs naturally. Check compaction at least two months after spreading and 
exposing the mulch to the elements. 

e. If the compacted depth is less than 3 in (75 mm), apply additional mulch to deficient areas 
within I month following notification. 

f. Apply mulch to a uniform depth and remove lumps for a neat appearance. Tuck mulch neatly 
against all paving edges, drainage structures, and where planting beds meet grassed areas. 

g. Leave a 1 in (25 mm) to 2 in (50 mm) ring of non-mulched area directly around all tree 
trunks. 

h. Do not mulch with Cypress Mulch. 
2. For Plantings using a Dibble, Hoedad, or Reinforced Shovel 

Apply landscape mulch according to Subsection 702.3.05.C. I with the following exceptions: 
a. Apply mulch before planting. 
b. Use only wheat straw mulch in restoration areas. 
c. Ensure that the mulch coverage is open enough to allow seed germination to take place and 

dense enough to conserve moisture in the seed bed. 
3. For Native Multitrophic or Stream Buffer Restoration Planting Areas wheat straw shall be the only 

types of mulch used. 
4. Do not use mulch in a wet swale or tidal marsh area. Do not mulch wet swale or retention ponds 

where standing water is present. 
D. Wrapping 

Do not wrap the trucks of tree unless specified in the plans. When wrapping is specified, tightly wrap 
the trunks of deciduous trees over 1.25 in (32 mm) in caliper. Wrap in strip burlap or waterproof crepe 
tree wrapping paper or other approved materials. 

I. Begin wrapping at the ground and extend spirally up and beyond the first rosette of branches with 
an overlap of one half the width of the wrapping material. 

2. Tie the wrapping material securely with binder twine spaced every 12 in (300 mm) for the full 
length of the wrapping. Wrap immediately after planting. 

E. Staking and Guying 

I. Do not use staking and guying unless specified in the plans or details. 
2. Perimeter Staking 
3. Place perimeter stakes 2 in x 2 in x 36 in (50 mm x 50 mm x 900 mm). Stake the perimeter of 

indicated regenerated areas within specified planting dates according to the Plans or as directed by 
the Engineer. Keep staking for tidal marsh areas secured with supports taller than the highest tide 
with highly visible flagging tape to mark the area as off-limits for vehicles and machinery. 

4. Vine, Shrub, and Miscellaneous Plant Staking 
5. Use stakes to identify isolated vines, shrubs, and miscellaneous plants outside of solid mulched 

beds according to Plan details. 
6. Tree Staking and Guying 
7. Stake trees using a system that will prevent trees from leaning or tilting and keep the root ball 

stable until the roots become anchored. The system should allow the top some movement and 
flexibility without damaging the tree. 

F. Pruning 

l. Prune plants on the site before planting and after initial inspection by the Engineer as needed for 
the health of the plant. Never prune severely to get plants to meet Specifications. 

a. Follow ANSI A300 Part I standards and use approved tools designed for pruning. 
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b. Lopping, topping, or shearing trees or shrubs is not permitted. 

c. Prune back damaged, scarred, frayed, split, and skinned branches, limbs, and roots to live 
wood nearest to the next sound, outside lateral bud, branch, limb, or root. 

d. Leave the terminal leaders or buds in trees intact. 

e. Prune roots, when necessary, as directed by the Engineer. 

f. Prune Crape Myrtles to maintain natural form only. Severely cutting back or stump pruning 
Crape Myrtles is not permitted. Remove sucker growth from Crape Myrtles. 

g. Damaged, scarred, frayed, split and skinned branches, limbs and roots shall be pruned back to 
live wood nearest to the next viable outside lateral bud, branch, limb or root. 

G. Watering 

I. Apply water in a manner to prevent erosion. Water plants deeply and thoroughly at the time of 
planting. Water after applying fertilizer called for in Subsection 702.3.05.H and as necessary to 
maintain enough moisture to promote plant growth. Use water reservoir bags if specified in plans 
or details. 

a. Apply enough water to wet the soil to a depth slightly below the roots. Direct the water to the 
ground around the plant, not the tops. 

b. Do not allow plant foliage to dry out or plants to defoliate from lack of water. Remove plants 
in such condition from the site immediately. Apply supplemental watering to maintain 
vigorous growth and to keep plants moist and as directed by the Engineer. 

c. Apply water once per week throughout the planting season in which the plants are installed. 
Follow Subsection 702.3.07.B and 702.3.07.C for shrub and tree watering requirements 
throughout the life of the project. 

H. Spring Application of Fertilizer 

I. Method and Rate of Application 
Follow these requirements when applying fertilizer in the spring: 
a. Trees 

Apply a slow-release fertilizer according to soil test results. Assume 8-12-12 with a rate of I 
cup (0.25 L) per caliper inch of tree for bidding purposes. 

b. Shrubs and vines 
Fertilize shrubs according to soil test results with a slow release fertilizer by spreading 
fertilizer around the base of the plant and working it into the soil by hand. Assume 6-12-12 
with a rate of 0.5 cup (0.12 L) per foot of shrub height for bidding purposes. 
Bed Areas 
Spread fertilizer on bed areas (defined by method of planting in Subsection 702.3.05.B), over 
the mulch according to soil test results. Assume 3 lbs/ 100ft2 of 6-12-12 for bidding purposes. 
Thoroughly water in the plants. 

c. Native Restoration or Stream Buffer Areas 
The addition of fertilizer or lime is prohibited within the native restoration or stream buffer 
planting area. 

d. Tidal March Areas 
The addition of fertilizer or lime is prohibited within wet swales and marsh areas. 

2. Time of Spring Fertilizer Application 
Apply fertilizer in the spring in Zones I and 2 (with reference to the Planting Zones specified in 
Subsection 702.3.05.A) between April I and April 15. Apply between March 15 and April I for 
Zones 3 and 4. 
For late plantings, do not apply fertilizer less than 30 days after the plantings. 

3. Additional Fertilizer 
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Approximately one month after the spring fertilizer is applied; the Engineer will inspect planted 
areas and determine ifan additional application of fertilizer is needed for any plant or group of 
plants. 
If the Engineer determines additional fertilizer is required, apply fertilizer according to soil test 
results between June 15 and July 15th. 

I. Tree Guards for Stream Buffer Saplings 

Each planted bare root, sapling-sized plant shall be fitted with a tree guard to protect the saplings from 
wildlife browsing. The tree guards shall be at least 36 inches tall, with appropriately sized wooden 
stakes or bamboo to securely support the tree guard [i.e., a 4-foot ( 1.2 meter) stake for a 36 inch (914.4 
mm)guard]. Mesh tube-type tree guards are required. Vexar tubes, or equivalent, are to be used. All 
tree guards shall be removed from the saplings al final inspection. 

J. Restoration and Cleanup 

Restore areas where existing grass has been damaged or scarred during planting operations at no 
expense lo the Department. Restore the disturbed areas to their original conditions as directed by the 
Engineer. Clean up debris, spoil piles, and containers and leave the Project area clean. 

Clean up and remove all debris, spoil piles, containers, water reservoirs, trash, etc. and leave the 
project area in an acceptable condition. Inspect all installed erosion control devices weekly and clean 
out or repair as required. Remove all erosion control devices at final acceptance unless otherwise 
instructed by the Engineer. 

702.3.06 Quality Acceptance 
Preserve the plants in a healthy growing condition and keep plants moist, particularly during drought 
conditions (no rain for any two week period). The acceptability of the plant material planted will be 
determined at the Final Inspection. 

The plant establishment period is the period from the last planting specified in Subsection 702.3.05.B until 
the following October I. Plant all plants in one planting season unless otherwise approved by Engineer. 

A. First Establishment Period 

At the end of the first planting season, the first establishment period begins. The Department will make 
the first semi-final inspection 30 days before the end of the first establishment period. Replace dead, 
dying, diseased, unsatisfactory, and missing plants, by January 20, 2018. For stream buffer areas, all 
replacement plants shall be tagged with 18 inch ( 457.2 mm) lengths of brightly-colored survey tape. 
Tree guards shall be placed around all replacement saplings. All costs for replanting, tagging and tree 
guards for replacement trees shall be included in the contract price bid for the original planting. 

B. Second Establishment Period 

At the end of the second planting season, the second plant establishment period begins. The 
Department will make the second semi-final inspection 30 days before the end of the second 
establishment period. Again, replace dead, dying, diseased, unsatisfactory, and missing plants, by Ja by 
January 20, 2019. For stream buffer areas, all replacement plants shall be tagged with 18 inch ( 457 .2 
mm) lengths of brightly-colored survey tape. Tree guards shall be placed around all replacement 
saplings. All costs for replanting, tagging and tree guards for replacement trees shall be included in the 
contract price bid for the original planting. 

C. Final Inspection 

The Department will make the final inspection of the plants on May 31, 2019 following any needed 
replacements during the previous planting season. The Department assumes responsibility for the 
plants until the Final Acceptance of the Project or a portion of the Project. 

702.3.07 Contractor Warranty and Maintenance 
Project maintenance includes, but is not limited to, watering, cultivating, weeding, pruning, repairing, 
adjusting guys and stakes, and performing other work as ordered by the Engineer until final acceptance. 
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Promptly remove from the Project area dead plants or those that no longer conform to the requirements of 
Subsection 702.2.A.2. 

Mow the entire right-of-way within the limits of the Project up to a maximum of four times per calendar 
year. Do not mow native restoration areas, wet swales, or riparian mitigation sites. 

A. Leaning Trees 

Straighten leaning trees as directed by the Engineer. Follow Staking and Guying requirements for 
replacements or repairs as per Subsection 702.3.05.E. 

B. Shrub Maintenance 

I. Pruning 
Prune dead or diseased limbs to provide for plant health and appearance as directed by the 
Engineer. 

2. Landscape Mulching 
Continuously maintain shrub and tree beds with a clean, freshly mulched appearance using the 
mulch originally specified. See Subsection 702.3.05.C. Do not mulch shrub and tree beds within 
riparian mitigation sites. 
a. Apply a 2 in (50 mm) loose layer of specified mulch (top-dressing) on top of all areas, 

including tree pits, initially mulched, at the following times: 
1. On August 31, 2017, during the first plant establishment period. 
2. On April 30, 2018, prior to the final inspection. 
3. On August 3 I, 2018 during the second plant establishment period. 
4. On April 30, 2019, prior to the final inspection. 

3. Applying Fertilizer 
See Subsection 702.3.05.H. 

4. Applying Pesticides 
a. Inspect all planted or seeded vegetation for insects, grubs, mites, diseases, etc., once every 

two weeks. Apply insecticides, fungicides, and herbicides according to the manufacturer's 
recommendations to effectively control or eradicate the problem. 

b. Perform all pesticide applications under the direct supervision of a trained licensed 
commercial pesticide operator whose license includes subcategory 27 - Right of Way Pest 
Control. Carry the pesticide license/certification on the work site during applications. Carry 
all labeling associated with the chemical being applied at the work site. 

c. Submit all product information data sheets and EPA approval numbers on all pesticides 
proposed to be used prior to application for approval. 

d. Notify the Engineer a minimum of 48 hours prior to any and all pesticide applications. 
e. Add a blue dye to all spray applications unless approved otherwise by the Engineer. 
f. Monitor the weather and spray under proper weather conditions. Spraying shall not occur 

when the weather is greater than IO miles per hour. 
g. Wear the proper safety attire. Wear long sleeve shirts, long pants, gloves, and safety glasses. 

Wear or use any additional protective safety attire or gear as recommended by the product's 
manufacturer. 

h. Repair any damage that is a result of mishandling or misuse of materials, at no expense to the 
Department, to the satisfaction of the Engineer. 

1. For stream buffer and marsh restoration areas, pesticides are not to be used unless approved 
by the Department Ecology Manager. 

5. Edging 
a. Edge all shrub pits, shrub beds, and tree pits once a month throughout the life of the project 

such that the vee-cut edging detail specified on the plans is maintained. Prevent grass and 
weeds from growing over or into the shrub beds and tree pits. 
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b. Use equipment specifically designed for edging. Line trimming equipment shall not be used. 
6. Watering 

a. Check all planted material once a week throughout the contract for dryness by removing the 
mulch from their base and "sampling the soil" approximately 4 in (100mm) deep. Water if the 
soil is not moist. 

b. Water all planted material if a drought (no rain for two weeks) occurs. Provide the water 
required to meet the watering requirements. 

c. Water each plant thoroughly until the ground is saturated to a depth slightly below the root 
ball. Apply water in a manner to prevent erosion. 

7. Weed Control 
Perform weed control throughout the project, a minimum of once every two weeks, in all areas 
within the project limits to maintain tree pits, shrub beds, sidewalks, curb and gutter, walkways, 
ditch paving, concrete medians, and other pavement weed free. Meet the following conditions: 
a. Perform weed control to prevent weeds from becoming established, setting seed, or from 

becoming visible in the planting beds. 
b. Completely remove all undesirable plants (weeds) by hand pulling. Removal of weeds may 

be accomplished using herbicides if approved by the Engineer. However, the use of herbicides 
is prohibited in stream buffer areas unless approved by the Department Ecology Manager. 

c. Apply an approved pre-emergent herbicide twice each year, once in the spring and once in the 
fall, throughout the contract. The use of pre-emergent herbicides is prohibited in stream 
buffer areas. Apply pre-emergent to all shrub beds and tree pits. Notify the Engineer 48 
hours prior to spraying. Use a blue dye in all applications unless approved otherwise by the 
Engineer. 

d. Eradicate all invasive exotic pest plants found within the project limits throughout the life of 
the project, including stream buffer and marsh areas. Volunteer, non-invasive plant material 
within stream buffer restoration areas is acceptable. 

e. Dispose off site on a daily basis all weed, exotic plants, clippings, litter, and debris generated. 
8. Policing 

Remove debris such as paper, broken limbs, bottles, cans, etc., a minimum of the first and third 
week of each month from all areas within the project limits while maintaining the site. 

9. Mitigation Areas 

Pruning, mulching, edging, and applying spring fertilizer are not required within wet swales, 
native restoration areas, stream buffers. Wets swales and regenerated forest areas. 

C. Tree Maintenance 

I. Watering 
See Subsection 702.3.07.B.6. 

2. Landscape Mulch 
See Subsection 702.3.07.8.2. 

3. Fertilizer 
See Subsection 702.3.05.H. 

4. Abnormal Conditions 
Periodically (once every two weeks) observe trees and shrubs for abnormal conditions such as 
insects, borers, web worms, red spiders, etc., and immediately treat. 

5. Sucker Growth 
Remove sucker growth once a month. Sucker growth is the shoots that sprout out around the base 
of the tree trunk. 

6. Pruning and Deadwood 
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Remove deadwood at least two times a year. Prune dead branches. Paint cuts, and wounds or scars 
with tree paint only when specified in the plans. Do not top Crape Mryt les. See Subsection 
702.3.05.F. 

7. Pesticide Control 

Apply pesticides as necessary to control harmful insects and diseases. Follow the 
manufacturer's instructions .. Sec Subsection 702.3.07.B.4. NOTE: Use chemicals according to 
Federal, State and county directives on environmental control that carry an EPA approval 
number. 

8. Weed Control 
See Subsection 702.3.07.8. 

9. Staking and Guying 
Remove all support guy wires, strapping and stakes from plants which have gone through one 
complete growing season. 

702.4 Measurement 
A. Plants 

Plants of the name and size specified are measured for payment according to the number planted that 
are still living and viable and in an acceptable condition at the time of Final Acceptance. A viable 
plant must have a minimum of75 percent of the leaf-bearing crown with healthy foliage. 

B. Fertilizer 

Spring application fertilizer applied to planted and regenerated areas will be the actual number of 
pounds (kilograms) placed and accepted. Fertilizer, lime, and plant topsoil used in prepared plant 
topsoil or plant bed preparation are not measured for separate payment. For stream buffer and marsh 
areas, the addition offertilizer or lime is prohibited. 

C. Perimeter Stakes 

Perimeter stakes is not measured for payment unless such item is shown as a separate Pay Item in the 
Proposal. 

D. Clearing and Grubbing 

Clearing and grubbing is not measured for payment unless the Item is shown as a separate Pay Item in 
the Proposal. 

E. Landscape Mulch 

The quantity of landscape mulch and top-dressing measured for payment will be the actual number of 
square yards (meters) completed as specified and accepted. The presence of weeds or other growth, or 
foreign material, will be cause for rejection. 

702.4.01 Limits 
General Provisions IO I through 150. 

702.5 Payment 
A. Plants 

Plants measured for payment will be paid for as follows: 

I. After planting satisfactorily, the Department will pay 50 percent of the Contract Unit Price bid per 
each on the next estimate. 

2. Until Final Acceptance, perform all required maintenance according to Subsection 702.3.07 when 
necessary or as ordered by the Engineer. 
If the Contractor fails to properly maintain the landscaping, daily charges shall be assessed against 
any money due or that may become due the Contractor in accordance with the schedule of 
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deductions shown in Subsection I 08.08, but not less than $150 per calendar day, and will continue 
until project maintenance is approved by the Engineer. 
The charges are in addition to those specified for delay or failure in completing the Work within 
the specified time. 

3. After the first semi-final inspection, the Department will pay 15 percent of the Contract Unit Price 
bid per each of the live, viable plants. 

4. After the second semi-final inspection, the Department will pay 15 percent of the Contract Unit 
Price bid per each of the live, viable plants. 

5. At Final Acceptance, the Department will pay the remaining 20 percent less the Full Contract Unit 
Price bid per each plant not accepted. 

Payments are full compensation for furnishing, planting, replanting as required, pruning, staking, 
guying, soil conditioning, and preparing plant beds, including applying additives, digging plant 
pits, preparing plant topsoil and mulch, disposing of waste material, and maintaining the plants 
during the plant-establishment period. 

B. Fertilizer 

All grades of fertilizer applied in the spring, measured as specified above, are paid for at the Contract 
Price per pound (kilogram) or per ton (megagram), whichever is indicated in the Proposal. Payment is 
full compensation for furnishing and applying and for watering regenerated areas. 

For native restoration, stream buffer and marsh restoration areas, the addition of fertilizer or lime is 
prohibited. 

C. Perimeter Stakes 

Perimeter stakes will not be measured for payment. The cost will be included in the overall contract 
price. 

D. Landscape Mulch 

Landscape mulch measured for payment will be paid for as follows: 

I. After mulching satisfactorily, the Department will pay 40% of the Contract Unit Price bid per 
square yard (meter). 

2. After satisfactorily completing mulch (topdressing) by August 31, 2017 of the first plant 
establishment period, the Department will pay 15% of the Contract Unit Price bid per square yard 
(meter). 

3. After satisfactorily completing mulch (topdressing) by April 30, 2018 of the second plant 
establishment period, the Department will pay 15% of the Contract Unit Price bid per square yard 
(meter). 

4. After satisfactorily completing mulch (topdressing) by August 31, 2018 of the second plant 
establishment period, the Department will pay 15% of the Contract Unit Price bid per square yard 
(meter). 

5. After satisfactorily completing mulch (topdressing) in April 30, 2019 of the final planting season, 
(a month before the Final Inspection), the Department will pay 15% of the Contract Unit Price bid 
per square yard (meter). Such payment shall be full compensation for furnishing, installing, 
topdressing, and maintaining mulch as required. 

6. Do not mulch marsh restoration areas. 
7. Do not apply additional applications of mulch after the initial application in stream buffer 

restoration areas. 

Payment will be made under: 

Item No. 702 Plant name and size Pereach 

Item No. 702 Fertilizer, spring application Per ton (megagram) 

Item No. 702 Landscape Mulch Per square yard (meter) 
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Item No. 702 Spring application fertilizer Per pound (kilogram) 

Item No. 702 Live Stakes and Plantings Pereach 

Item No. 702 Perimeter Stakes Pereach 

Item No. 700 Agricultural Lime Per ton (megagram) 

Item No. 702 Bare Root Seedlings Plantings Pereach 

Item No. 702 Riparian Seeding Per acre 

702.5.01 Adjustments 
General Provisions 101 through 150. 
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DEPARTMENT OF TRANSPORTATION 

FULTON COUNTY 

SPECIAL PROVISION 

City of Sandy Springs, Georgia 
T0062-2 

Section 766 - Irrigation System 

766.1 GENERAL DESCRIPTION 

766.1.01 SYSTEM DESCRIPTION 

A. The sprinkler system shall include sprinklers, valves, piping fittings, sleeves, controller, wiring, all of 
sizes and types as shown on the drawings and specified. The system shall be constructed to grades 
and conform to areas and locations as shown on the drawings. 

B. Sprinkler lines shown on the drawings are essentially diagrammatic. Spacing of the sprinkler heads or 
quick coupling valves are shown on the drawings and shall be exceeded only with written permission 
of the Owner. 

C. Unless otherwise specified or indicated on the drawings, the construction of the sprinkler system shall 
include the furnishing, installing, and testing of all mains, laterals, risers and fittings, sprinkler heads, 
gate valves, control valves, controllers, electric wire, controls, backflow preventers, enclosures, and 
other necessary specialties and the removal and/or restoration of existing improvements, excavating 
and backfill, and all other work in accordance with the plans and specifications a required for a 
complete system. 

766.1.02 QUALITY ASSURANCE 

A. Conference: Before any work is started a conference shall be held between the Contractor and the 
Owner concerning the work under this contract. 

B. The Contractor shall maintain continuously a competent superintendent, satisfactory to the Owner, on 
the work during progress with authority to act or him in all matter pertaining to the work. 

C. It is the Irrigation Contractor's responsibility to coordinate and cooperate with the other Contractors 
to enable work to proceed rapidly and efficiently. 

D. The Contractor shall confine his operations to the area to be improved and to the areas allotted him by 
the Owner and General Contractor for material and equipment. 

E. Contractor shall take all necessary steps to protect the existing site conditions and vegetation. 

766.1.03 SUBMITTALS 

A. General: Submit in accordance with Shop Drawings, Product Data, and Samples. 



B. Shop Drawings and Equipment Product Information: 

1. Prior to purchasing materials, submit product information on all sprinkler heads, 
automatic valves, quick coupling valves, controller, and pipe to be used on the project. 

2. Contractor shall review drawings and data to supply actual precipitation rates and times 
for each zone in maintenance package. 

3. Prior to trenching, Contractor shall submit proposed trenching equipment to Owner for 
approval. 

C. Record Drawings and Instructions 

I. Upon completion of installation, Contractor shall produce as-built drawings in Autocad 
2000 format and furnish one set of reproducible and one set of printed record drawings 
showing all sprinkler heads, valves, drains, and pipelines to scale with dimensions. These 
drawings shall have dimensions from easily located stationary points (cross measured) as 
they relate to all valves, mainlines, and wire. Clearly note all approved substitutions of 
size, material, etc. complete, concise instruction sheets and parts lists covering all 
operating equipment and weathering techniques shall be bound into folders and furnished 
to the Owner in three (3) copies. Submission of this information is a requirement for final 
acceptance. 

766.1.04 SITE CONDITIONS 

A. The Contractor shall examine the site, plans and specifications (i.e. system requirements). 

B. It shall be the Contractor's responsibility to report in writing to the Owner any deviations between 
drawings, specification, and actual site conditions. Failure to do so prior to the installing of equipment 
shall be done at the Contractor's expense. 

C. Adjustment of the sprinkler heads and automatic equipment will be done by the Contractor, upon 
completion of installation, to provide optimum performance. 

D. After completion, testing, and acceptance of the system, the Contractor shall verbally instruct the 
Owner's personnel in the operation and maintenance of the system. All written instruction shall be 
included in the bound maintenance package as stated in -766. 1.03.C. Record Drawings and 
Instructions. 

766.2 MATERIALS 

766.2.01 PIPE AND FITTINGS 

A. Pipe sizes shall conform to those shown on the drawings. No substitutions of smaller pipe sizes will 
be permitted, but substitutions of larger size may be approved. All pipe damaged or rejected because 
of defects shall be removed from the site at the time of said rejection. 

B. All mainline piping (2 l /2") two and one half inches and larger will be equipped with gaskets. 

C. All fittings for mainline pipes two and one half (2 1/2") inches or larger will be equipped with 
gaskets. 



D. All piping downstream of electric valves, sizes (3) inches and smaller, shall be rigid unplasticized 
PVC 200 PSI working pressure extruded from virgin parent material of the type specified on the 
drawings. The pipe shall be homogeneous throughout and free from visible cracks, holes, foreign 
materials, blisters, wrinkles and permanently marked with the manufacture's name, material, size, and 
schedule type. Pipe must bear the NFS seal. Ensure that all materials meet the requirement of the 
Plans and Specifications, including GDOT minimum standards. 

E. All mainline piping and underground piping under continuous pressure shall be rigid unplasticized 
PVC-Class 200 PSI working pressure extruded from virgin parent material of the type specified on 
the drawings. The pipe shall be homogeneous throughout and free from visible cracks, holes, and 
foreign materials, blisters, wrink les and dents. 

F. All plastic fittings to be installed shall be molded fittings manufactured of the same material as the 
pipe and shall be suitable for solvent weld, slip joint ring tight seal, or screwed connections NO fitting 
made of other material shall be used except as hereinafter specified. 

G. Slip fitting socket tapers shall be so sized that a dry unsoftened pipe end conforming to these special 
provisions can be inserted no more than halfway into the socket. Plastic saddle and flange fittings will 
not be permitted. Only Schedule 80 pipe may be threaded. 

H. Fittings for all Mainline Piping 4" and larger shall be Harco Ductile Iron Gasketed Fittings. All 
mainline 4" and larger shall utilize approved thru st blocking and or restraints. Thru st Blocking and 
restraints to be installed as per manufacturer's recommendations for pipe type, pipe size and local 
environmental conditions. 

I. All piping shall be installed with tracking wire (refer to plans). 

766.2.01 PIPE AND FITTINGS 

A. All sleeves shall be Class 200 PVC or stronger. All sleeves are required at every crossing indicated on 
drawings. (Size Noted) 

B. All sleeves shall be installed under proposed pavement areas prior to subgrade and base construction. 

C. Sleeves shall have a minimum horizontal separation of 18" and a maximum of twenty-four (24) inch 
clearance below bottom of curb. 

D. All sleeves shall have a minimum horizontal separation of twenty-four (24) and maximum of thirty­ 
six inches from center to center. 

E. Stub up sleeve pipe twelve ( 12) inches above ground surface and cap. Paint cap with fluorescent 
orange paint for easy identification. 

F. The location of all sleeves shown on the plans is schematic. The contractor shall make any 
adjustments necessary to accommodate existing vegetation, utilities, or other existing conditions. 

G. If the road crossings are designated as being bore locations the bore must be ample size to 
accommodate the size sleeve specified. 



766.2.03 CONTROL SYSTEM 

A. The automatic controllers shall be as shown on the plans. 

B. Contractor shall install Rain/ Freeze sensor as shown on the plans. 

766.2.04 CONTROL WIRE 

A. Control wire shall be type UF, UL approved, for direct burial and shall be gauge 14 or larger for the 
control wire and gauge 12 or larger for common wire. 

B. Joining of underground wires shall be made with watertight connectors in valve boxes. No splicing 
between boxes is acceptable. Utilize 3M DBRN-6 Connections unless directed otherwise. 

C. All wire connections in valve boxes; first example shall stay open until the Designer approves. 

766.2.05 IRRIGATION VALVES 

A. Zone Control Valves 

I. Globe-type diaphragm valves of normally closed design, with bronze bodies or heavy­ 
duty plastic and covers (type noted on drawings). Operation accomplished by means of 
an integrally mounted heavy-duty 24 volt AC solenoid complying with National 
Electrical Code, Class II Circuit, solenoid coil potted in epoxy resign within a plastic­ 
coated stainless steel housing. Solenoids shall be completely waterproof, suitable for 
direct underground burial. Provide a flow stem adjustment in each valve. 

766.2.06 VAL VE BOXES 

A. All valves shall be installed in thermoplastic valve access boxes of the size required to permit access 
to the valve. Valve boxes shall include black thermoplastic locking covers. Manufacturer - Ametek or 
approved equal. 

B. All valve boxes shall be installed on at least a two (2) cubic foot gravel base to provide foundation 
and drainage. 

C. All valve box elevations shall be ½" below finished grade. 

D. All Valve Boxes shall be lockable and locked at site. Keys to be provided to owner. 

766.2.07 THRUST BLOCKS 

A. Place one cubic ft. of concrete for each inch of pipe diameter for thrust block. Thrust shall not allow 
vertical or horizontal movement of pipe in any direction unless otherwise noted on design. Thrust 
blocking shall be provided on all piping three (3) inch diameter and larger. 

766.3 EXECUTION 

766.3.01 EXCAVATION AND BACKFILL 

A. Trenches for pipe sprinkler lines shall be excavated of sufficient depth and width to permit proper 
handling and installation by any other method the Contractor may desire if approved by the Owner. 



The backfill shall be thoroughly compacted and evened off with the adjacent soil level. Selected fill 
dirt or sand shall be used if soil conditions are rocky. In rocky areas the trenching depth shall be two 
(2) inches below normal trenching depth to allow for this bedding. The fill dirt or sand shall be used 
in filling (4) inches above the pipe. The remainder of the backfill shall contain no lumps or rocks 
larger than three (3) inches. The top twelve (12) inches of backfill shall be topsoil, free ofrocks, 
subsoil, or trash. Any open trenches or part ially backfilled trenches left overnight or left unsupervised 
shall be barricaded to prevent undue hazard to the public. 

B. The Contractor shall backfill in six (6) inch compacted lifts as needed to bring the soil to its original 
density. 

C. In the spring following the year of installation, the Contractor shall repair any settlement of the 
trenches by bringing them to grade with topsoil, and seeding with the existing lawn type(s). Watering 
and maintenance of the repaired areas shall be the Owner's responsibility. 

766.3.02 INSTALLATION OF PLASTIC PIPE 

A. Plastic pipe shall be installed in a manner that permits expansion and contraction as recommended by 
the manufacturer. 

B. Plastic pipe shall be cut with a handsaw or hacksaw with the assistance of a square in sawing vice or 
in a manner so as to ensure a square cut. Burrs at cut ends shall be removed prior to installation so 
that a smooth unobstructed flow will be obtained. 

C. All plastic-to-plastic joints shall be solvent weld joints or slip seal joints. Only the solvent 
recommended for the pipe and fittings shall be installed as outlined and instructed by the pipe 
manufacturer. The Contractor shall assume full responsibility for the correct installation. 

D. The joints shall be allowed to set at least twenty-four (24) hours before pressure is applied to the 
system on PVC pipe. 

766.3.03 CONTROLLER AND ELECTRICAL CONNECTIONS 

A. A. All electrical connections shall conform to the National Electrical Code, latest edition. 

B. Control wires installed beneath walks, drives, or other permanent surfaces shall be placed in sleeves. 

C. Wires shall be spliced only at valve boxes. 

D. Leave twenty-four (24) inch loop of wire at each valve for expansion/contraction and servicing. 

E. 120 V AC electrical power supply to the controller location shall be supplied to irrigation controller 
location by General Contractor in coordination with the Owner. 

66.3.04 FLUSHING AND TESTING 

A. After all new sprinkler piping and risers are in place and connected for a given section and all 
necessary division work has been completed and prior to the installation of sprinkler heads all control 
valves shall be opened and a full head of water used to flush out the system. 

B. Sprinkler main shall be pressure tested as follows: 



I. Two (2) hour pressure test at 1.5 times the system operating pressure 

2. Twenty four (24) hour pressure test al the system operating pressure 
If leaks occur, repair and repeat the test until no leaks occur (pressure does not drop). Give 
Designer twenty-four hours notice prior to testing. 

C. Testing of the system shall be performed after completion of the entire installation and any necessary 
repairs shall be made at the Contractor's expense to put the system in good working order before final 
payment by the Owner. 

D. Adjustment of the sprinkler heads, and automatic equipment, will be done by the Contractor upon 
completion of installation to provide optimum performance. Minor adjustments during the guarantee 
period will be made by the Owner. 

E. After completion, testing, and acceptance of the system, the Contractor will instruct the Owner's 
personnel in the operation and maintenance of the system. 

766.3.05 CLEAN UP AND PROTECTION 

A. During irrigation work, Contractor shall keep project site clean and orderly 

B. Upon Completion of Work, clear grounds of debris, superfluous materials and all equipment. Remove 
from site to satisfaction of the Owner's Representative. 

766.4 CODES, PERMITS, WARRANTY, AND GUARANTEE 

766.4.01 CODES AND ORDINANCES 

A. All materials, installation parameters, and operations shall conform to all applicable codes and 
ordinances. It is the Contractor's responsibility to investigate and follow all regulations. Contractor is 
responsible to verify applicable codes and ordinances prior to submitting bid. Before bid submittal, it is 
the Contractor's responsibility to notify the Irrigation Consultant/Designer at least 5 days before bid 
submittal, of any changes due to code or ordinance discrepancies. If the Contractor does not comply 
with this process and notification, the Contractor shall be responsible for the necessary installation 
change and redesign costs for non-compliance. 

766.4.02 PERMITS AND FEES 

A. The Contractor shall obtain, at his expense, all required permits and shall pay all required fees. Any 
penalties imposed due to failure to obtain any permit or pay any fee shall be the responsibility of the 
Contractor. 

766.4.03 WARRANTY AND GUARANTEE 

A. The Contractor shall furnish a certificate of warranty registration and a written guarantee of work and 
materials for a one year period from the date of final acceptance of the Irrigation System by the Owner 
and the Designer. 



766.5 MEASUREMENT 

The work under this item is not measured separately for payment. 

766.6 PAYMENT 
Payment for this item, completed and accepted will be made at the Lump Sum Price bid which payment 
shall be full compensation for all work and materials specified in the plans 

Payment will be made under: 

Item no. 766-7020. Irrigation System 



SPECIAL PROVISION 
MT. VERNON TO HILDEBRAND MULTIPURPOSE PA TH 10062-2 

City of Sandy Springs, Georgia 
10062-2 

Modifications of the GDOT Standard Specifications, 2013 Edition 

890 - Seed and Sod 

Retain Section 890 as written and add the following: 

890.2.02 SPECIAL CONDITIONS 

D. MATERIALS WARRANTY: 

4. Sod installation shall include a 2 year warranty. 



EXHIBIT I 
TO CONTRACT AGREEMENT 

NOTICE TO CONTRACTORS 
COMPLIANCE WITH ELECTRICAL SAFETY PROVISIONS 

(Bidder to sign and return) 

hereby certify that am a principal and duly authorized representative of 

("Contractor"), whose address is 

______ __, --~and I further certify that: 

(1) The provisions of Section 46-3-30 of the Official Code of Georgia Annotated, relating to the 

"High Voltage Safety Act" will be complied with in full; and 

(2) The provisions of OSHA 29CFR1910.333(c) relating to work near high voltage power lines; and 

(3) The provisions of Part 4 of the National Electrical Safety Code. 

(3) The Contractor shall be required to ensure that each subcontractor hired is in compliance with 

the provisions listed above. 

CONTRACTOR: 

Date: Signature: _ 
Title: 



EXHIBIT J 
TO CONTRACT AGREEMENT 

AFFIDAVIT VERIFYING STATUS FOR CITY PUBLIC BENEFIT APPLICATION 
By executing this affidavit under oath, as an applicant for a City of Sandy Springs, Georgia Business 
License or Occupation Tax Certificate, Alcohol License, Taxi Permit, execution of contract or other 
public benefit as referenced in O.C.G.A. Section 50-36-1, I am stating the following with respect to my 
application for a City of Sandy Springs license/permit and/or contract for 

[Name of natural person applying on behalf of individual, business, corporation, partnership, or other 
private entity] 

1) 

OR 

2) 

I am a United States citizen --- 

___ I am a legal permanent resident 18 years of age or older or I am an otherwise qualified 
alien or non-immigrant under the Federal Immigration and Nationality Act 18 years of age or older 
and lawfully present in the United States.* 

In making the above representation under oath, I understand that any person who knowingly and 
willfully makes a false, fictitious, or fraudulent statement or representation in an affidavit shall be 
guilty of a violation of Code Section 16-10-20 of the Official Code of Georgia. 

Signature of Applicant: Date: _ 

Printed Name: ------------------ 
*Alien Registration number for non-citizens 

**PLEASE INCLUDE A COPY OF YOUR PERMANENT RESIDENT CARD, EMPLOYMENT 
AUTHORIZATION, GREEN CARD, OR PASSPORT WITH A COPY OF YOUR DRIVER'S LICENSE IF YOU 
ARE A LEGAL PERMANENT RESIDENT {#2}. 

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE DAY OF ----- ------- 
Notary Public: _ 

My Commission Expires: _ 

*Note: O.C.G.A. § 50-36-l(e)(2) requires that aliens under the federal Immigration and Nationality 
Act, Title 8 U.S.C., as amended, provide their alien registration number. Because legal permanent 
residents are included in the federal definition of "alien", legal permanent residents must also provide 
their alien registration number. Qualified aliens that do not have an alien registration number may 
supply another identifying number below: 



EXHIBIT K 
CONTRACT AGREEMENT 

EVERIFV AFFIDAVIT 

CONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91(b)(1} 

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-10-91, 
stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of 
services on behalf of the City of Sandy Springs has registered with, is authorized to use and uses the federal 
work authorization program commonly known as E-Verify, or any subsequent replacement program, in 
accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the 
undersigned contractor will continue to use the federal work authorization program throughout the contract 
period and the undersigned contractor will contract for the physical performance of services in satisfaction of 
such contract only with subcontractors who present an affidavit to the contractor with the information 
required by O.C.G.A. § 13-10-91(b). Contractor hereby attests that its federal work authorization user 
identification number and date of authorization are as follows: 

Federal Work Authorization User Identification Number 

Date of Authorization 

Name of Contractor 

Name of Project 

Name of Public Employer 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on in (city), (state). 

Signature of Authorized Officer or Agent 

Printed Name and Title of Authorized Officer or Agent 

SUBSCRIBED AND SWORN BEFORE ME 

ON THIS THE DAY OF _ 

NOTARY PUBLIC 
My Commission Expires: _ 



EXHIBIT L 
TO CONTRACT AGREEMENT 

CORPORATE CERTIFICATE 

I, _, certify that I am the Secretary of the Corporation named as Contractor in the foregoing 
bid; that who signed said bid in behalf of the Contractor, was then 
(title) of said Corporation; that said bid was duly signed for and in behalf of said 
Corporation by authority of its Board of Directors, and is within the scope of its corporate powers; that said 
Corporation is organized under the laws of the State of _Georgia. _ 

This day of _._ 2019. 

(Seal) 

(Signature) 



EXHIBITM 
TO CONTRACT AGREEMENT 

SURETY BONDS 

,·, 



PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS: THAT 

(Name of Contractor) 

(Address of Contractor) 

a _ 
(Corporation, Partnership or Individual) 

Hereinafter called Principal, and 

(Name of Surety) 

(Address of Surety) 

A Corporation of the State of and a surety authorized by law to do business in the State of 
Georgia, hereinafter called Surety, are held and firmly bound unto 

The City of Sandy Springs. Georgia 
1 Galambos Way, Sandy Springs, Ga. 30328 

hereinafter referred to as Obligee; are held firmly bound unto said Obligee and all persons doing work or 
furnishing skill, tools, machinery, supplies, or material under or for the purpose of the Contract hereinafter 
referred to, in the penal sum of: 
_________________ Dollars($ ) in lawful money of the United States, 
for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators 
and successors, jointly and severally, firmly by these presents. 

The condition of this obligation is such, as whereas the Principal entered into a certain contract, hereto 
attached, with the Obligee, dated for: 

1TB 20-030, City of Sandy Springs, Mt. Vernon to Hildebrand Multipurpose Path T0062-2 

NOW THEREFORE, the conditions of this obligation are such that if the above bound Principal shall well, truly, 
fully and faithfully perform said contract according to its terms, covenants, conditions, and agreements of said 
contract during the original term of said contract and any extensions thereof that may be granted by the 
oblige, with or without notice to the Surety, and during the life of any guaranty required under the contract, 
and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and 
agreement of any and all duly authorized modifications of said contract that may hereafter be made, then his 
obligation shall be void, otherwise to remain in full force and effect. 

PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees that no 
change, extension of time, alterations, or additions to the terms of the Contract or to the Work to be performed 
thereunder shall in any way affect its obligation on this bond, and it does hereby waive notice of any such 
change, extension of time, alterations, or additions to the terms of the Contract or to the work to be performed 
hereunder. 



PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant to and 
in accordance with the applicable provisions of the Official Code of Georgia Annotated, as Amended, including 
but not limited to, O.C.G.A. § 36-91-1 et. seq., and is intended to be and shall be construed as a bond in 
compliance with the requirements thereof. 

Signed, sealed, and dated this day of A.O., 20 __ 

ATTEST: 

(Principal Secretary) (Principal) 

(SEAL) 

BY: _ 

(Witness to Principal) 

(Address) 

(Surety) 

ATTEST BY: 

Attorney-in-Fact) and Resident Agent 

(Attorney-in-Fact) 

(Seal) 
(Address) 

(Witness as to Surety) 

(Address) 



PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS: THAT _ 
(Name of Contractor) 

(Address of Contractor) 

a _ 
(Corporation, Partnership or Individual) 

Hereinafter called Principal, and 

(Name of Surety) 

(Address of Surety) 

a Corporation of the State of and a surety authorized by law to do business in the State of Georgia, 
hereinafter called Surety, are held and firmly bound unto 

The City of Sandy Springs Georgia 
1 Galambos Way, Sandy Springs, Georgia 30328 

hereinafter referred to as Obligee; for the use and protection of all subcontractors and all persons supplying 
labor, services, skill, tools, machinery, materials and/or equipment in the prosecution of the work provided 
for in the contract herein after referred to in the full and just sum of 
________________________ Dollars($ ) in lawful 
money of the United States, for the payment of which sum well and truly to be made, the Principal and Surety 
bind themselves, their, and each of their heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 

The condition of this obligation is such, as whereas the Principal entered into a certain contract hereto 
attached, with the Obligee, dated for: 

/TB 20-030, City of Sandy Springs, Mt. Vernon to Hildebrand Multipurpose Path T0062-2 

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall well, truly, and faithfully 
perform said Contract in accordance to its terms, covenants, and conditions, and shall promptly pay all persons 
furnishing labor, materials, services, skill, tools, machinery and/or equipment for use in the performance of said 
Contract, then this obligation shall be void; otherwise, it shall remain in full force and effect. 

All persons who have furnished labor, materials, services, skill, tools, machinery and/or equipment for use in 
the performance of said Contract shall have a direct right of action on this Bond, provided payment has not 
been made in full within ninety (90) days after the last day on which labor was performed, materials, services, 
skill, tools, machinery, and equipment furnished or the subcontract completed. 

PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees that no 
change, extension of time, alterations, or additions to the terms of the Contract or to the Work to be performed 
there under shall in any way affect its obligation on this bond, and it does hereby waive notice of any such 
change, extension of time, alterations, or additions to the terms of the Contract or to the work to be performed 
there under. 



PROVIDED, HOWEVER, that no suit or action shall be commenced hereunder by any person furnishing labor, 
materials, services, skill, tools, machinery, and/or equipment having a direct contractual relationship with a 
subcontractor, but no contractual relationship express or implied with the Principal: 

Unless such person shall have given notice to the Principal within One Hundred and Twenty (120) days after 
such person did, or performed the last of the work or labor, or furnished the last of the materials, services, skill, 
tools, machinery and/or equipment for which claim is made, stating with substantial accuracy the amount 
claimed and the name of the party to whom the materials, services, skill, tools, machinery and/or equipment 
were furnished, or for whom the work or labor was done or performed. Such a notice shall be served by mailing 
the same by registered mail, postage prepaid, in an envelope addressed to the Principal, at any place where an 
office is regularly maintained for the transaction of business, or served in any manner in which legal process 
may be served in the State in which the aforesaid project is located, save that such service need not be made 
by a public officer, and a copy of such notice shall be delivered to the Obligee, to the person and at the address 
provided for in the Contract, within five (5) days ofthe mailing of the notice to the Principal. 

PROVIDED, FURTHER, that any suit under this bond must be instituted before the expiration of one (1) year 
after the acceptance of the public works covered by the Contract by the proper authorities. 

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant to 
and in accordance with the applicable provisions of the Official Code of Georgia Annotated, as Amended, 
including, but not limited to, O.C.G.A. § 36-91-1, et. seq., and is intended to be and shall be construed as a 
bond in compliance with the requirements thereof. 

Signed, sealed, and dated this day of A.O., 20 __ 

ATTEST: 

(Principal Secretary) 

(SEAL) 

(Principal) 

BY: ---------- 

(Witness to Principal) (Address) 

(Address) 

ATTEST 
(Surety) 

BY: _ 
(Attorney-in-Fact) and Resident Agent 

(Attorney-in-Fact) 

(Seal) 

(Address) 



(Witness as to Surety) 

(Address) 



EXHIBIT N 
TO CONTRACT AGREEMENT 

SUBCONTRACTORS 
LIST OF SUBCONTRACTORS 

I do _, do not __ _, propose to subcontract some of the work on this project. I propose to Subcontract 
work to the following subcontractors: 

Company Name: _ 


