



ADDENDUM NUMBER NO. 1

**ITB 18-065 DUDLEY LANE SIDEWALK PROJECT
COMPLETE THIS ADDENDUM, SIGN and SUBMIT with the ITB.**

QUESTIONS/ANSWERS

- 1) What is the estimated budget for this project?
The purchasing do not release budget information during the procurement. A request for information (FOIA) can be submitted to release this information.
- 2) What is the estimated date for NTP?
Late June/Early July.
- 3) The bid documents state both 90 days and 150 for completion. Which is correct. The bid schedule also has 8 months for inspections, is that correct?
Performance period is 150 days. Yes, eight (8) months for inspections is still valid.
- 4) Is there any Certified Payroll for this project?
No
- 5) Is there any CDBG Funding?
No
- 6) Is the City of Sandy Springs the only funding participant for this project?
City of Sandy Springs is funding all within the COSS City Limits. City of Atlanta would fund portion within the COA City Limits.
- 7) The Maintenance Bond that is being required. Is that for the 1 year following the final completion of the project or during the project?
Bonds are for the value of the project. So all bonds should cover the total cost/value of the work the successful contractor plans to complete for the City.
- 8) Are the plans available at LDI Norcross?
The plans are available for download and have been uploaded to the Procurement website. They will also be available at LDI Norcross.

I hereby acknowledge receipt of Addendum Number No. 1 for ITB 18-065 DUDLEY LANE SIDEWALK PROJECT and have incorporated the changes into my response for the abovementioned Invitation to Bid.

COMPANY NAME: _____
CONTACT PERSON: _____
ADDRESS: _____ CITY: _____ STATE: _____
ZIP: _____ PHONE: _____
EMAIL ADDRESS: _____
SIGNATURE: _____ DATE: _____

**END OF ADDENDUM NUMBER No.1
ITB 18-065 DUDLEY LANE SIDEWALK PROJECT**